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TENDER SCHEDULE 

 
 

FOR 

PROPOSED INTERIOR ELECTRICAL & A.C WORKS OF 

INDIAN BANK 

MALKAJGIRI ZO, HYDERABAD 

 
 
 

Last date for submission of Sealed Tender: 06.04.2026, 04:00PM 

 
 
 

 
 
                                               Tender to be submitted to: 
 

Client: 
The Zonal Manager, 

INDIAN BANK, 
Malkajgiri Zonal Office, 

4th Floor, Liberty Plaza, Himayatnagar 
Hyderabad – 500 029. 

 
 

Consultants: 
 

FIROZ AHMED 
ARCHITECT 

13-6-436/a/33, 2nd Floor, 301 
Lakshmi Apartment, Lakshmi Nagar, Pillar no.68, 

Mehidipatnam, Hyderabad – 500 028. 
Cell: 98481 49737 

E-Mail : a_firoz @yahoo.com 

 
 

 
                                                  

. 

 
Issued to: ________________________________________________________________________ 
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TENDER SCHEDULE  
 

       FOR INTERIOR ELECTRICAL & A.C WORKS OF 

INDIAN BANK,  

      MALKAJGIRI ZO, HYDERABAD 

 
Name of the Contractor to whom issued: ________________________________________ 

Address: _________________________________________________________________ 

__________________________________________________________________ 

 __________________________________________________________________ 

 
 
 
 
 
 
 
 

Client: 
The Zonal Manager, 

INDIAN BANK, 
Malkajgiri Zonal Office, 

4th Floor, Liberty Plaza, Himayatnagar 
Hyderabad – 500 029. 

 
 
 
                                                              Consultants: 

 

FIROZ AHMED 
ARCHITECT 

13-6-436/a/33, 2nd Floor, 301 
Lakshmi Apartment, Lakshmi Nagar, Pillar no.68, 

Mehidipatnam, Hyderabad – 500 028. 
Cell: 98481 49737 

E-Mail : a_firoz @yahoo.com 
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THE CONDITIONS OF TENDER 
 

1. The tender form must be filled in English and all entries must be made by hand and written in ink. 
2. Each and every page of the tender document must be signed by the owner of the firm or the 
power of attorney holder. 
3. The tenders must be submitted in the prescribed format only. The tenders must quote the rates in 
the Schedule of Quantities, rates and amount. The rates should be written both in words and figures 
without any erasures and alterations. However, if errors are made, the wrong figures or words must be 
neatly scored out under full signature of the tenderer and the correct figures and words neatly rewritten. 
Over writing is not permitted. 
4. Errors in the schedule of quantities rates and amount shall be dealt with the following manner: 
a) In the event of discrepancy between the rates quoted in words and the rates in figures, the Co-
efficient of the total amount by the quantity shall be taken into consideration, provided the tender is not 
rejected. 
b) In the event of an error occurring in the amount column as a result of wrong multiplication and 
extension of unit rate and quantities, the unit rate shall be regarded as firm and the amount shall be 
amended accordingly. 
c) All the errors in totaling in the amount column and in carrying forward, the totals shall be 
corrected. 
5. The quantities indicated in the schedule of quantities are only probable quantities and are liable to 
alteration by omission, reduction or addition. Payment shall be made on the basis of actual quantities of 
work done at the accepted rates. 
6. No alterations which are made by the tenderer in the drawings, specifications or in probable 
quantities accompanying the tender will be recognized and, if such alterations are made the tender is 
likely to be invalidated. Remarks and explanations should be given in a separate cover along with EMD 
and will become binding only id specially accepted in writing by Bank at the time of acceptance of the 
tender. 
7. The tenderer must obtain for himself on his own responsibility and at his own expenses all the 
information necessary for the purpose of filling this tender and to enter into a contract with Bank, he 
must examine the drawings, specifications conditions et., and must inspect the site of work and must 
aquaint himself with all local conditions and matters pertaining thereto. 
8. The tenderer shall also hear all expenses in connection with the preparation and submission of 
this tender. 
EARNEST MONEY DEPOSIT (EMD):   
 The tender shall deposit and amount of RS. 35,500/- (Rupees Thirty-five thousand five hundred 
only) in the form of a DD drawn on a scheduled Bank in favor of Zonal Manager, INDIAN BANK, 
Malkajgiri Zonal office, 4th Floor, Liberty Plaza, Himayatnagar Hyderabad – 500 029 at the time 
of submission of the tender as Earnest Money. Bank is not liable to pay any interest on Earnest 
Money. 
The EMD for unsuccessful tenderers shall be refunded to them without any interest after the decision to 
award the work is taken. The EMD of the successful tenders shall be retained as part of Security 
Deposit and for the due fulfillment of the contract. 
 
9. SECURITY DEPOSIT (SD): 
 Apart from Earnest Money Deposit made as above, Security Deposit shall be deducted from 
running/progressive bill/s of the Contractor @ 8% of the gross value of each bill until the total Security 
Deposit including EMD equals to 10% of the accepted value of the tender. Security Deposit shall not 
bear any interest. 
 
10. COMPLETION PERIOD: 
 The time is the essence of Contract. The entire work shall be completed by the Contractor within 
60 days after the day the tender is accepted by Bank. The work is of urgent nature and the completion 
time schedule should be strictly adhered to by the Contractor. 
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11. The tenders submitted shall remain valid for acceptance for a period of 30 days from the date of 
their opening. Should any tenderer withdraw his tender before the expiry of the said period or makes 
any modification to his tender, his EMD will be forfeited and the tender declared invalid. 
12. Bank does not bind itself to accept the lowest tender and reserves to himself the right to reject any 
or all of the tenders received without assigning of reasons thereof. 
13. The tenderer whose tender is accepted shall execute a formal agreement with Bank in 
accordance with this draft agreement which will include the notice inviting tender, these conditions, 
other papers herein, special conditions, drawings and specifications etc., but his liability, under the 
contract shall commerce from the date of the written acceptance of his tender whether the formal 
agreement is drawn or not. 
 The Contractor shall bear all expenses in connection with the execution of the said agreement 
including fees for stamps and registration of documents as required. 
14. The compensation or other sums of money payable by the contractor to the Bank under the terms 
of contract maybe deducted from his EMD/SD if the amount permits and the contractor shall, unless 
such deposit has become otherwise payable, within ten days after such deduction make good in cash 
the amount so deducted. 
15. The work shall be carried out under the directions and supervision of and subject to the approval 
in all respects by the Consultants / Bank. 
16. On acceptance of tender the contractor shall, in writing, and at once inform Bank and the 
Consultants the names of his accredited representatives who will be responsible to take instructions 
from the Consultants/Bank. 
17. The work or any part of it shall but be transferred assigned or subcontracted without the consent 
of Bank. 
18. The contractor shall be required to co-operate and work in accordance with and afford reasonable 
facilities for such other agencies / Specialists as may be employed by the Consultants / Bank on other 
works / sub-works in connection with the work. 
19. The contactor shall insure the work and keep it insured until one month after the date of taking 
over the works by Bank or otherwise as per the terms of the contract, against loss or damage by fire 
and other usual risks other than the risks accepted in the terms of the contract with an approved 
insurance company such as GIC. 
20. The contractor is required to comply with all Acts of Govt. relating to Labor and the rules and 
regulation made there under from time to time and submit at the proper times all particulars and 
statements required to be furnished to the labor or any other statutory authorities. 
21. For all the items of work executed by him, the contractor shall supply, at his own expenses, to the 
Consultants, copies of post card size photographs in triplicate each of the work, taken from two 
approved portions of each item of work at intervals of not more than one month during the progress of 
the work and also at every important stage of the work or as directed by the Consultants/Bank. 
22. In carrying out the work the contractor shall comply with the provisions of the safety code, 
annexed to these papers. 
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FORM OF TENDER FOR WORKS 

To: 
The Zonal Manager, 

INDIAN BANK, 
Malkajgiri Zonal Office, 
4th Floor, Liberty Plaza, Himayatnagar 
Hyderabad – 500 029 
 
Dear Sir, 
 Having duly examined the tender documents including the drawings, specifications, designs, 
schedule of quantities relating to the works specified in the underwritten memorandum and having 
visited the site of the said work having acquired all the requisite information relating thereto as affecting 
this tender, I/We hereby offer to execute the works specified in the underwritten memorandum within 
the time specified therein at the rates specified in the schedule of quantities and in accordance, in all 
respects with the specifications, designs, drawings and instructions in writing referred to in the 
conditions of the tender, the Articles of Agreement, special conditions, the schedule of quantities, and 
conditions of the contrast and with such conditions of the contract and with such materials as are 
specified, by and in all other respects in accordance with such conditions in the schedule of quantities 
and conditions of contract so far as applicable. 
  
Should this tender be accepted, in whole or in part, I/We hereby agree (i) to abide by and fulfill all the 
terms and provisions of the said conditions of the contract annexed hereto and the conditions to tender 
so far as applicable or in default thereof to forfeit and pay to SBI, Hyderabad the sums of money 
mentioned in the said conditions. 
 

Tender documents may be purchased from – FA Architects, H.no:13-6-436/A/33, Lakshmi 

Apartments,2nd Floor 301, Lakshmi nagar, Pillar no.68 Mehidipatnam, Hyd 500028.By paying an 
amount of Rs.700/- 
 
A sum of RS. 35,500/- (Rupees Thirty five Thousand five hundred only) is hereby forwarded as 
Earnest Money Deposit in the form of Demand Draft drawn in favor of Zonal Manager, INDIAN BANK, 
Malkajgiri Zone office,4th Floor, Liberty Plaza, Himayatnagar Hyderabad – 500 029. 
. 
I / We agree (i) that should I/We fail deliver or commence the installation work specified in the above 
mentioned memorandum Bank shall without prejudice to any other right or remedy be at the liberty 
Bank towards security deposit mentioned in the above memorandum, (ii) to execute all the works 
referred to in the tender document upon the terms and conditions contained or referred to therein and 
to carry out authorized variations as directed by the Consultants/Bank and as per said conditions of the 
contract. 
 
Our Bankers are: 
1.   
2.   

 
The name of the proprietor / Partners / Directors of our firm are: 
1.   
2.   
3.   
4.   
5.  
Signature of the tenderer with seal 
 
Date the ………. Day of ………… 2026 
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ARTICLE OF AGREEMENT 

 
 
Articles of agreement made this the ……… day of  …………… 2026 Between ……………… 

INDIAN BANK, Hyderabad Zone office, 4th Floor,Liberty Plaza, Himayatnagar ,Hyderabad, Pin: 

500029. herein after called “The Employer” of the one part; 

 

AND 
 
M/s. ……………………………having its registered office at …………………………………….. 
(herein after “The Contractor” of the other part.)  
 
Whereas the employer is desirous of getting the Interior Works for MALKAJGIRI ZO Executed as 
schedule – I to this agreement and has annexed drawings, bills of quantities and specifications 
describing the work to be done as prepared by FIROZ AHMED, ARCHITECT, H.no:13-6-436/A/33, 
Lakshmi Apartments,2nd Floor 301, Lakshmi nagar, Pillar no.68 Mehidipatnam, Hyderabad –
5000028, Cell:9848149737. (herein after called THE CONSULTANTS and whereas the said drawing 
as per Schedule-2 inclusive, the bills of quantities marked “BOQ” and the specifications etc., have been 
signed by or on behalf of the parties hereto; and whereas the contractor has agreed to execute the 
work subject to the conditions set forth is Schedule-3 hereto attached (herein after to as “The 
Condition”), the work shown upon the said drawings and described in the said specifications and 
included in the said bills of quantities for the sum of Rupees………………………………………… 
…………………………… ……………………………………………………………………………………… 
  
 
 
NOW IT IS HERE BY AGREED AS FOLLOWS; 
1. In consideration of the sum of Rs. …………. To be paid at the time and in the manner set forth in 
the said conditions, the contractor will, upon and subject to the said conditions execute and complete 
the works shown upon the said drawings and described in the said specifications and bills of quantities. 
 
2. The employer will pay to the contractor the said sum of Rs…………………………….. or such 
other sum as shall become payable hereunder at the times and in the manner specified in the said 
conditions. 
 
 
3. The terms “The Consultants” in the said conditions shall mean FIROZ AHMED, ARCHITECT, or 
in the event of their ceasing to be the Consultants for the purposes of this contract, such other persons 
as shall be nominated for that purpose by the employer, not being a person to whom the contractor 
shall object for reasons considered to be sufficient by the Arbitrator mentioned in the said conditions. 
Provided always that no person subsequently appointed to be the Consultants under the contract shall 
be entitled to disregard or overrule any decision or approval or direction given or expressed by the 
Consultants for the time being. 
 
4. The said conditions, specifications and priced bills of quantities shall be read and construed as 
forming part of this agreement, and the parties hereto will respectively abide by and submit themselves 
to the conditions and stipulations and perform the agreement on their parts respectively in such 
conditions, specifications and priced bills of quantities contained. 
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As witness our hand the day and year first above written signed by the said 
EMPLOYER. 
 
In the presence of witnesses: 
 
 
 
 
 
 
Name :       Name: 
 
Occupation:      Occupation: 
 
Address:      Address: 
 
Signed by the said Contractor(s) : 
 
 
 
 
 
 
In the presence of Witnesses: 
 
Name :     Name : 
 
Occupation           :      Occupation: 
 
Address :                          Address: 
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CONDITIONS OF CONTRACT 
 
1. Interpretation Clauses: 

i.In constructing the conditions, the specifications, schedule of quantities and contract agreement, the 
following words shall have the meanings herein assigned to them except where the subject to context 
other requires. 

ii.Headings and marginal notes to the conditions of contract shall not be deemed to form part thereof or 
to be taken into considerations in the interpretation or construction thereof or of the contract. 

iii.Where the context so requires (I) words importing persons include firms and corporations and (II) words 
importing the singular only also include the plural and vice versa. 
 
Employer shall mean INDIAN BANK, Malkajgiri Zonal Office, 4thFloor, Liberty Plaza, 

Himayatnagar, Hyderabad, Pin: 500029. 

Consultant shall mean Firoz Ahmed or in the event of their ceasing to be Consultant for the 

purposes of this contract such other person or persons as shall be nominated for that purpose by 

the employer subject to such qualifying provisions as may agree upon. 

a. Contract shall mean ……………………… and include his /their legal representatives, permitted 
assigns, or successors. 
b. Site shall mean the site where the works are to be executed as shown within boundary in red 
border on the site plan including any building and erections thereof allotted by the Employer for the 
contractor’s use. 
c. The Composition of this contract shall mean the tender documents comprising the notice 
inviting tender, form of the tender, the tender conditions, the drawings, and priced bills of quantities with 
their preambles, the acceptance thereof, and the articles of agreement, together with the taken 
toget6her are deemed to form one contract and shall be complementary to one another. 
 
d. Bills of quantities variously also termed priced bills quantities, schedule of rates, shall means the 
schedule of quantities originally furnished with the notice inviting tender, duly priced in by the tenderer 
and accepted by the Employer for inclusion as a part of the contract for determining the consideration 
payable to the contractor agreement it is also referred to as the contract scheduled. 
e. Notice of writing or written notice shall mean a notice in written, typed or printed characters sent 
(unless delivered personally or otherwise proved to have been received) by the registered post to the 
last known private or business address or to the registered office of the addresses and shall be deemed 
to have been received when in the ordinary course of post it would have been delivered. 
f. Act of Insolvency shall mean any Act of Insolvency as defined by the Presidency Towns 
Insolvency Act, or the Provincial Insolvency Act or any amending such original. 
g. Net Prices :  if in arriving at the contract amount the contractor shall have added to or deducted 
from the total of the items in the Tender any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall be the sum arrived at by adding to or deducting from the actual 
figure appearing in a tender as the price of that item a similar percentage or proportionate sum provided 
always that in determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any price cost items and provisional sums of money shall be deducted 
from the total amount of the tender. The expression “net prices” when used with reference to the 
contract or accounts shall be held to mean rates or prices so arrived at. 
h. The works (or the work) shall unless thereby something either in the subject or context repugnant 
to such construction, be considered and taken to mean the works by or virtue of the contract contracted 
to be executed whether temporary or permanent, and whether original, altered, substituted or addition. 
Whether the word “works” is used it shall cover “installation” also under the same definition. 
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i. Excluded risks are risks due to riots (otherwise than among contractor’s employees) and civil 
commotion(in so far as both these are uninsurable), war (whether declared or not) invasion, act of 
foreign enemies, civil war, rebellion, revolution, insurrection, military or unsurpassed power, any acts of 
Government, damage from air craft, acts of God such as earthquake, lighting and unprecedented  
floods and other causes over which the contractor has no control and accepted as such by the 
Employer or causes solely due to use of occupation in manner for which the work /installation in respect 
of which a certificate of completion has been issued or a course solely due to faculty designs of work. 
j. Provisional items shall mean items for which only approximate quantities have been included in 
the tender documents. 
 
1. Virtual Completion of works / installations shall mean the substantial completion of the work / 
installations in accordance with the contract enabling the Employer to take over the same. 
2. Consultants / Bank Instructions:  the Contractor shall execute the whole and every part of the 
work in the most substantial and workman like manner and both as regard materials and otherwise in 
every respect in strict accordance with the specifications, conforming exactly, fully and faithfully, to the 
designs drawings and instructions in respect of the work given by the Consultants/Bank and under the 
directions of and under the supervision of and subject to the approved in all respects by the 
Consultants/Bank who may in their discretion and from time to time issue further drawings, and/or 
written instructions, directions and/or written instructions, details and explanation which are hereafter 
collectively referred to as “Consultants/Bank” in regard to : 
a. Variation or modification of the design quality or quantity of works of the addition or omission or 
substitution of any work. 
b. Any discrepancy in the drawings or between the schedule of quantities and/or drawings and/or 
specifications. 
c. The removal from the site of any materials brought thereon by the Contractor and substitution of 
any other materials thereof. 
d. The dismissal from the works of any persons employed there upon. 
e. The opening up for inspection of any work covered up. 
f. The amending and making good of any defects under clause 19. 
g. The removal and/or re-execution of any work executed by the contractors. On account of defects, 
under clause 18. 
 The contractors shall forth with comply with and duly execute any work comprised in such 
Consultants/Bank instructions provided always that verbal instructions, directions and explanation given 
to the contractor or his representative upon the works by the Consultants/Bank shall if involving a 
variation, be confirmed in writing by the contractor within seven days and if not dissented from in writing 
within a further seven days by the Consultants/Bank, such shall be deemed to the Consultants/Bank 
instructions within the scope of the contract. 
 Manner of execution of work:  The Consultants/Bank shall be entitled to direct at what point or 
points and in what manner the works are to be commenced, and from time to time carried on. 
 Variation to be approved by Employer: Not withstanding anything herein contained, the 
Consultants/Bank or his representative shall not, without the prior concurrence in writing which will 
result in the Employer having to pay the contractor an additional sum great than Rs. 25000.00 and all 
such instructions issued to the contractor should forthwith be brought to the notice to the employer. The 
Contractor shall submit through the Consultants/Bank a statement of analysis of rates, vouchers, etc. 
The rates on scrutiny and final acceptance of the Employer under the terms and Clauses 16 hereof 
shall form a supplementary schedule of quantities. 
 
3. Agreement copies to be supplied: The contract Document shall remain in the custody of the 
Consultants/Employer and shall be produced by in at his office and as when required by the 
Employer/Consultant or the contractor. The Contractor on the signing hereof shall be furnished by the 
Consultants/Employer free of cost with a certified copy of the agreement and one copy of each of the 
said drawings issued during the progress of works. Any further copies of such drawings required by the 
contractor shall be paid for by him. The contractor shall keep one copy each of all drawings on the 
works and the Consultants/Bank or his representative shall at all reasonable times have access to the 
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same. Before the issuing the final certificate to the contractor he shall, if so required, forth with return to 
the Consultant/Employer all drawings and specifications. 
4. The contractor to provide everything necessary: The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender for the works and 
of the rates and amounts staged in the schedule of quantities and/or the schedule of the rates and 
amounts which rates and amounts shall except as otherwise provided over cover all his obligations 
under the contact, and all matters and things necessary for the proper completion of the works. 

 
 The contractor shall provide at his own cost all materials (except such, materials if any, as many in 

accordance with the contract by supplied by the Employer) machinery, plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding, in fact everything necessary or roper execution of the 
work, whether original, altered or substituted according to the true intent and meaning of the or 
substituted taken together whether the same may or may not be particularly shown or described therein 
provided that the same maybe reasonably inferred there from, and if the contractor finds any 
discrepancy in the drawings, or between the drawings, schedule of quantities and specifications, he 
shall immediately and in writing refer to the Consultant/Employer who shall decide which is to be 
followed, subject to : 

i.Anything shown or contained in any one or other of (a) the drawings, (b) specifications and  (c) the 
contract schedule, and not shown in the others shall be equally binding as if were contained in each of 
them. 

ii.Figured dimensions are to be followed in preference to the scale, and large scale details in preference 
to small-scale drawings. 

iii.The following order of preference shall apply: 
a) The drawings, (b) specifications, covered by bills of quantities, (c) technical Specifications. 
 
5. Contractor to conform to legal regulations:  The contractor shall conform to provisions any Act 
of the Legislature relating to the works and to the Regulations and Bye-laws of any Authority and of any 
water, lighting and other Companies and/or authorities with whose system the structure is proposed to 
be connected, and shall, before making any variations from the drawings or specifications the may be 
necessitated by so conforming, give to the Consultants/Employer written notice, specifying the variation 
proposed to made and the days receive such instructions he shall proceed with the work, conforming to 
the provisions, regulations, or Bye-laws in question and any variation so necessitated shall be dealt 
with under clauses Nos.12 & 16. 

 The contractor shall bring to the attention of the Consultant/Bank all notices required by the said Acts, 
regulations or Bye-laws to be given to any authority and pay to such Authority, or to any Public Office 
all fees that maybe properly chargeable in respect of the works and ledge the receipts with the 
Consultant/Bank. 
 The contractor shall indemnify the Employer against all claims in respect of patent rights and shall 
defend all actions arising from such claims and shall he pay all royalties, license fee, damage, cost and 
charges of all every sort that may legitimately be incurred in respect thereof. 
 The Employer is entitled to deduct all taxes and rates as per existing laws and rules, from any 
moneys due or that may become due to the Contractor. 
 
5.b The contractor shall indemnify the Employer from and against all claims, demands, proceedings 
damages cost and expenses which may brought or made against the Employer or to which it be put by 
reason of the contractor not conforming to or complying with any of the provisions or requirements of 
any Act or section, Central or State, Rules, Regulations, Bye-laws of local authorities Panchayat, 
Collector or any other companies relating to or in water, light or other amenities at the site. 
 
6. Contractor responsible for setting out work: The contractor shall on the basic of dimensioned 
drawings and information necessary for the purpose, furnished by the Consultants/Employer set out the 
works on site at his own expense and he responsible for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. The checking of any setting out by the representative of 
the Consultant or of the Employer shall not in any way relieve the contractor of the responsibility for the 
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correctness thereof and he shall amend his own cost and to the satisfaction of the Consultant/Bank any 
error in the setting out or consequential to wrong setting out, found at any stage during the progress of 
the work or during the effects liability period after completion of work. 
 
7. a) The contractor shall maintain at the site comprehensive registers, posted up-to-date, showing 
the nature of the materials/articles/goods their identification marks, dates and the results of the tests. 
Such registers shall be got countersigned by the representatives of the Consultant/Employer at site and 
extracts from the registers shall regularly be posted to the Consultant and the Employer. The form of 
the registers shall be mutual settled. 
b) The costs of the tests and of the materials and labor and equipment if any way, involved in the 
testing operations shall be borne by the contractor in all cases expect as otherwise provided for in the 
contract. 
 
8. Supervision by Contractor: The contractor shall give all necessary personal superintendence 
during the execution of works, any as long thereafter as the Consultant/Bank may consider necessary 
until the expiration of the defects “Defects Liability Period” satisfied in Clause 19 herein. The 
contr4actor shall also during all the time the works are in progress, employ a competent and qualified 
representative whose name shall be approved by the Consultant/Bank and who shall be constantly in 
attendance at the works while the men are at work. Any directions, explanations, instructions, or notices 
given by the Consultant/Employer to such representative shall be held to have been given to the 
contractor. 

 
 If the contractor fails to appoint and keep on the works a competent and qualified representatives as 

aforesaid the Consultant/Employer shall have powers to suspend the works till such time a competent 
qualified representative as a aforesaid is posted and the contractor shall not be entitled to claim 
extension of time on the plea of such suspension of the works. 

 
9. Dismissal of workmen:  The contractor shall on the request of the Consultant/Employer 
immediately dismiss from the works any person employer thereof by him who may, in the opinion of the 
Consultant/Employer be incompetent or mal-conduct himself, and such persons shall not be again 
employed on the works without the permission of the Consultant/Employer. 
 
10. Access to works:  The contractor, the Consultant and his respective representative shall at all 
reasonable times have free access to the works and/or to the workshops, factories or other places 
where materials are laying or from which they are being obtained and the contractor shall give the 
Employer, the Consultant and his respective representative, all reasonable facilities necessary for 
inspection and examination and tests of the materials and workmanship. No person unauthorized by 
the Employer or the consultant except the representatives of Public Authorities shall be allowed on the 
works at any time. 
 
 
11. Work not be sublet: The whole of the works included in the contract shall all be executed by the 
contractor who shall not directly or indirectly transfer, assign or undulate the contract or any part share 
thereof or interest therein without the written consent of the Employer, and no undertaking shall relieve 
the contractor from the full and entire responsibility of the contact or from active superintendence of the 
works during their progress. 
 
12.1 variation not to vitiate the contract :  No alternation, omission or variation shall vitiate this 
contract but in case the Consultant/Employer thinks proper at any time during the progress of the works 
to make any alteration in or additions to or omissions from or substitutions for the original drawings, 
specifications, designs and instruction or any alterations in the kind of quantity of the materials to used 
in the work shall give notice thereof to the contractor, in writing the contractor shall alter, and to or omit 
from or substitute for as the case may require, in accordance with such notice and carry out the 
amended work on the same conditions in all respects on which he agreed to do the main work, but the 
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from or substitutions in the works or any deviation from any of the provisions of the contract 
stipulations, specifications or contract drawings without the previous consent in writing of the 
Consultant/Employer and the value of such extra, alterations, additions or omissions or substitutions 
shall in all cases be set mined by the Consultant/Employer with the prior approval in writing of the 
Employer in accordance with the provisions of Clause 16 hereof, and shall be added to or deducted 
from the contract amount accordingly. 
12.2 : The supply and execution of any part of the carrying out of any works incidental to the execution 
of any item or class of work shown in the schedule of quantities shall not constitute a variation entitling 
the contractor to extra paying provision that the said item or class of work cannot be executed 
satisfactorily according to the intent and meaning of the drawings and specifications without the said 
part thereof or the said work incidental thereto whether the same may or may not be particularly shown 
or described in the drawings and specifications and schedule of quantities and provided the same may 
be reasonably inferred thereof. 
 12.2.1:  The time for completion of work shall, in the event authorized variations result in an 
addition to the contract sum in excess of 10% be extended, on payment by the contractor as follows: 
i) In the proportion which the total executed contract value including authorized variations bears to 
the original contract value, the certificate of the Consultant/Bank being conclusive as to such 
proportion; plus 
ii) 25% of the additional time calculated way of (i) above or such further time as may be considered 
to be reasonable by the Consultant/Employer. 
12.3: Similarly the changing of the position of the work from one to another or to a more difficult position 
than that shown in the drawings or described in the specifications or the contract schedule, or the 
carrying out of the work under the contract schedule or carrying out of the work under circumstances 
not contemplated in the specifications to the contract schedule shall not constitute a variation entitling 
the contractor to extra payment. 
13.a No compensation for alteration in or restriction of work:  If any time after the commencement 
of the work the Employer for any reason whatsoever does not require the whole or part of parts thereof 
as specified in the tender to be carried pout, the Consultant/Bank shall give notice in writing of the fact 
to the contractor who shall not claim for any compensation whatsoever in account of any profit which he 
might have derived from the executing of the work in full, but which he did not derive in consequence of 
the full amount of the work not having been carried out. Nor shall he have any claim for compensation 
by reason of any alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve curtailment of the work originally contemplated. 
13. b. Schedule of quantities on standard of measurement: 
 The schedule of quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurement. 
14. Errors in bills of quantities:  No error in description of in quantity or by way of omission of items 
from the schedule of quantities shall vitiate this contract but shall be rectified and the value thereof as 
pertained under clause 16 herein shall be added to or deducted (as the case may be) from the contract 
amount provided that there shall no rectification of errors in the contractor’s schedule of rates. 
15. Measurement of works:  The Consultant/Employer may from time to time intimate to the 
contractor and the Employer that he required the works to be measured, the contractor shall forth with 
attend or send a qualified agent to assist the Consultant/Employer or the Consultant/Employer 
representative in taking such measurements and calculations and to furnish all particulars or to give all 
assistance required by either of them. 

 Provided that the contractor shall give notice of not less than ten clear days to the Consultant/Employer 
or his representative in charge of the work before covering up or placing beyond the research of 
measurement any work in order that the same maybe measured and correct dimensions thereof be 
taken before the same is covered or placed beyond reach of measurement any work without the 
consent of the Consultant/Employer or his representative in charge of the work who shall within the 
aforesaid period of ten days inspect the work and cause the measurements to be made if, any work be 
so covered up without the consent of the Consultant/Employer or his representative in charge of the 
work, the same shall be uncovered at the contractor’s expense, or in default thereof no payment or 
allowance shall made for such work or materials with which the same was executed. 
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 Should the contractor not attend or neglect or omit to sent such agent then the measurements 
taken by the Consultant/Employer or a person approved by him shall be taken to correct measurement 
of the works. Such measurements shall be taken in accordance with the Indian Standard Method of 
Measurement, unless otherwise provided for else where in this contract. 
 The Contractor or his agent may at the time of measurement take such notes and details as he 
may require. 
 All authorized extra works, omissions and all variations made without the consultant/Employer 
knowledge, if subsequently sanctioned by him in writing (with the prior approval in witting of the 
Employer) shall be included in such measurement. 
 
16. Price Variation: The rates of additional, altered substituted work shall be arrived at in accordance 
with the following rules: 

i.The net or prices in the contract schedule shall determine the valuation of (the rates for) the extra work 
(items)where such extra work is of similar character and is executed under similar conditions as the 
work priced therein. 

ii.If the rates for extra, altered or substituted (deviated) work are not provided form (available) in the 
contract schedule, they shall to the extent possible be derived out of the rates given in that schedule 
foe similar or near similar items. For the purpose of such derivation, where necessary and when so 
directed, the contractor shall furnish detailed analysis for the said similar or near similar items in the 
contract schedule. For such portions of the analysis for the extra, altered or substituted (deviated) work 
for which prices cannot be abstracted from the corresponding analysis of rates for the said similar or 
near substantiated by purchase bills/vouchers shall be adopted. Using factors and constants for 
quantum of material labor T & P and sundries from NBO/CPWD, Standard PWD data/analysis, in the 
order thus written adding 15% over towards profits and overheads. When called upon to do so the 
contractor shall submit the required purchase bills/vouchers. 

iii.In respect of contract which incorporates more than one schedule the rate applicable in case (i) above if 
not provided for the schedule pertaining to the work in which the addition, alteration or 
substitution(deviation) occurs, shall taken as the lowest applicable rate in the other schedule similarly, 
in case (ii)above , if similar or near similar items cannot be found in the schedule pertaining to the work 
which the addition, alteration or substitution(deviation)occurs, similar or near similar items from the 
other schedules shall be adopted. 

iv.In the case of additional, altered or substituted (deviated) work for which rates cannot reasonably be 
derived as at (ii) above, the rates shall be worked out adopting market prices, substantiated by 
purchase bills/vouchers, using factors and constants for quantum of material, labor, T & P and sundries 
from NBO/CPWD/Standard materials, labor T & P and sundries from NBO/CPWD/Standard 
PWD/DATA analysis in the order thus written, adding15% towards profits and overheads. When called 
upon to do so the contractor shall submit his purchase bills/vouchers, to the Consultant/Employer. 

v.The question as to particular items, being similar or near similar to the additional, altered or substituted 
(deviated) work in the contract schedule are to be adopted for derivation of rates for the addition, 
altered or substituted (deviated)work and whether the said rates cannot be derived from similar or near 
similar items in the contract schedule will be decided by the Consultant/Employer. 

vi.I case (ii) and (iv) the contractor is required to submit his analysis of rates adopting the principles 
enunciated and the Consultant/Employer after scrutinizing the analysis and other papers furnished, will 
allow such rates as he considers reasonable. 

vii.Where extra work is of such a nature that it cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender or the priced schedule of quantities or, if 
nor so stated, then in accordance with the minimum local day work rates and wages for the district, 
notified by the concerned authority, provided that in either case if required by the Consultant/Employer 
vouchers, muster rolls and other documents required for the proper verification of the labour employer 
and the materials deployed or his representative at or before the end of the week following that in which 
the work has been executed. The question as to whether extra work is of such nature that it cannot be 
properly measured or valued will be decided by the Consultant/Employer. The margin to be allowed on 
actual costs to the contractor towards profits and overheads shall be 15%. 
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viii.Deviation Limit:  It is the value of which the total executed contract value including authorized variation 
in excess of the original contract value, expressed as percentage and shall be adjudge on the sum total 
of all additions, omissions, reductions, alterations or substitutions (deviations) covered by the 
authorized variations under Clause 2 and 3 of the Conditions of Contract. 
The value of prime cost sums shall not be included in calculating the above percentage. 
 
17. Unfixed Material: Wherein any certificate (of which the contractor has received payment) the 
Consultant/Bank has included the value of any unfixed materials intended for and/or placed on or 
adjacent to the works such materials shall become the property of the Employer and then shall not be 
removed except for use upon the works, without the written authority of the Consultant/Employer. The 
contractor shall be liable for any loss or damage to such materials. 
 
18. Removal of improper work, material, etc.,: The Consultant/Employer shall, during the progress 
of the work, have full powers to orders in writing from time to time, removal from the works within such 
reasonable time or times as may be specified in the order, of any materials which in the opinion 
specified in the order, of any materials which in the opinion of the Consultant/Employer are not in 
accordance with the specifications of the instructions of the Consultant/Employer or do not confirm to 
approved samples, the substitution of the rejected materials by the proper other materials and the 
removal and proper re-execution of any work executed with unsound, imperfect or unskilled 
workmanship or with materials not in accordance with the contract, not withstanding that the same may 
have been passed or certified or, and paid for and the contractor shall forthwith carryout such orders at 
his own cost. 
 
 In case of default on the part of the contractor to carry out such order, the Employer shall have the 
power to being answerable or accountable for any loss or damage that may happen or arise to such 
materials removed and all expenses consequent on or incidental thereto as certified by the 
Consultant/Bank shall be borne by the Contractor, or may be deducted by the Employer from any 
money due or that may become due to the contractor. 
  
 In lieu of re-execution of any work not in accordance with the contract of Consultant/Employer 
may in their option allow it to remain but will allow for such work reduced rates. The decision of the 
Consultant/Employer to exercise his option in this regard and the quantum of reduction to be made in 
the rate for the item in question shall be final and binding on the contractor. 
 
19. Defects Liability Period:  Any defect, shrinkage, settlement or other faults which any appear 
within the ‘Defects Liability Period’ staged in the appendix hereto, or if nine so staged, then within 6 
months after the virtual completion of the works arising in the opinion of the Consultant/Employer from 
materials or workmanship not in accordance with the contract, shall on demand which shall be made 
within the defects liability period, in writing by the Consultant/Employer and within such reasonable time 
as shall be stated there in specifying the work, materials or article complained of not withstanding that 
the same may have been passed or/and certified, paid for, be amended and made good by the 
contractor, at his own proper charges and cost in the case of default. The Employer may employ and 
pay other person or persons to aimed and make good such defects, shrinkage, settlements or other 
faults and all damages, loss and expenses consequent there of or incidental thereto shall made good 
borne by the contractor and such damages loss and expenses shall upon the Consultant/Employer 
certificate in writing, be recoverable from the contractor by the Employer or maybe deducted by the 
Employer from any money due or that may become due to the contractor or the Employer may in lieu of 
such amending and making and by the contractor deduct from any money due or that may become due 
to the contractor a sum to be determined by the Consultant/Employer equivalent to the cost of 
amending and making good such works and in the event of the amount retained under Clause 27 being 
insufficient, recover the balance from the contractor, together with any expenses the employer may 
have incurred in connection there with, should any defective have been done or material supplied by 
any sub-contractor employed on the works who has been nominated or approved by the 
Consultant/Bank as provide in Clause 11 the contractor shall be liable to make good in the same 
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manner as if such work or material had been done or supplied by the contractor himself and been 
subject to the provisions of clause 2 thereof. The contractor shall remain liable under the provisions of 
this clause not withstanding the signing by the Consultant/Employer of any certificate including the final 
certificate, or the passing of any accounts. 
 
20. Completion Certificate:  The works shall not be considered as completed until the 
Consultant/Employer has certified in writing that they have been virtually completed and the defects 
liability period shall commence from such certified date of virtual completion of work. 
 
 Within ten days of the completion of work, the contractor shall give notice of such completion to 
the Consultant/Employer shall inspect the work and if there is no defect in the work shall furnish the 
contractor with certificate of completion otherwise a provisional certificate of completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, 
shall be issued but no certificate shall the work considered to the complete until the work as executed, 
all scaffolding, surplus materials, floors, or other parts of any building, in upon or about which the work 
was executed or which he may have had possession for the purpose of the execution thereof and not 
until the work shall have been measured by the Consultant/Employer. If the contractor shall fail to 
comply with requirements of this clauses to removal of scaffolding, surplus materials and rubbish 
aforesaid and cleaning of dirt on or before the date fixed for the completion of the work, original or 
extended in terms of clause 24 herein, the employer after issuing due notice, may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish, etc. and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid except for any sum actually realized by the sale thereof 
and the expense, if any, so incurred maybe recovered from any money due or that may become due to 
the contractor by the Employer. 
 
 
21. Contractor Liable of Damage done: 
21.1 The contractor shall be responsible for all injury to persons, animals, or things, and for all 
structural and decorative damage to property which any arise from the operation or neglect of himself 
or if any nominated subcontractors employee whether such injury or damage arises from carelessness, 
accident or any other cause whatever in any way connected with the carrying out of the contract. This 
clause shall be held to include, inter-alia, any damage or building, whether immediately adjacent or 
otherwise, and any damage to roads, streets, footpaths, bridges, or ways as all damages caused to the 
building and works for ing the subject of this contract by frost or other inclemency of weather. The 
contractor shall indemnify the employer and hold him harmless in respect of all any of Governments 
otherwise and also in respect of any awards of compensation of damages consequent upon such 
claims. 
21.2 The contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver 
up the whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims or damage to the property of third party. 
21.3 The contractor shall indemnify the employer against all claims which maybe made against the 
employer by any member of the public or other third party in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own expense arrange to effect and 
maintain, until the virtual completion of the contract, which an approved insurer a policy of insurance in 
the joint names of the employer and contractor against such risks and deposit such policy or policies 
with the Employer from time to time during the currency of this contract. The contractor shall also 
similarly indemnify the employer against all claims which may be made upon the employer whether 
under the workman’s compensation Act or any other statue tin force during the currency of this contract 
or at common law in respect of any employee of the contractor or sub-contractor and shall at his own 
expenses effect and maintain, until the virtual completion of the contract, which an approved insurer a 
policy of insurance in the joint names of the Employer and contractor against such risks and deposit 
such policy and policies with the Employer from time to time during the currency of the contract. 
 The contractor shall be responsible for anything, which may be excluded from the insurance 
policies above referred to and also for all other damages to any property arising out of and incidental to 
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the negligent or defective carrying out this contract. He shall also indemnify the employer in respect any 
costs, charges or expenses arising out of claim or proceedings and also in respect of award of 
compensation for damage arising therefore. 
 The Employer with the concurrence of the Consultant/Employer shall be at liberty and is hereby 
empowered of deduct the amount of any damage, compensation, costs, charges and expenses arising 
or accruing from or in respect of any such claims or damage from any or all sums due or to become 
due to the contractor. 
 
22. Responsibility for safety or building: 
 The contractor shall be responsible for the safety of the works (including the materials, temporary 
building and plant) until they are taken over by the Employer and they shall stand at there risks, and be 
in sole charge of the contractor, who shall be responsible for and must with all possible speed make 
good all damage or loss from whatever cause. 
 
22. a Insurance of the works: 
 The contractor shall within 7 days form the date of commencement of the work insure the works at 
his cost and keep them insured until one month after the works are take over by the Employer or three 
months after the date of completion whichever is earlier, against loss or damage by fire and usual risks 
other than fire against which insurers generally provide cover in a CONTRACTOR’S ALL RISK 
POLICY, with the names of the employer and Contractor (the name of the former being placed first in 
the policy), for the full amount of the contractor. Such policy shall cover the property of the Employer 
only an Consultant and surveyor’s fee of assessing and claim and in connection with his services 
generally in reinstatement subcontractor or employee. The contractor shall deposit the policy and 
receipts for the premium paid with the Consultant within a week of the date commencement of the work 
unless otherwise instructed by the Consultant/Employer. In default of the contractor insuring as 
provided above, the employer of the Consultant/Employer on his behalf may be due or that may 
become due to the contractor. 
  
 The contractor shall as soon as the claim under the policy is settled, or the work rein stated by the 
insurers should they elect to do so, proceed with all due diligence with the completion of the works in 
the same manner as though the fine other such risks had not occurred and in all respects under the 
same conditions of contract. 
  
 The contractor in case of rebuilding or Reinstatement State the fire or other such usual risk shall 
be entitled to such extension of time for completion as the Consultant/Employer. 
 
23. Liquidated damages: 
 If the contractor fails to complete the works by the date stated in Appendix or within any extended 
time under clause 24 herein below the contractor shall pay or allow the Employer the sum named in 
Appendix as “Liquidated Damages” for the period during which said words shall so remain incomplete 
by the date of completion of the works as defined in the contract, and employer maybe deduct such 
damages from any meets due or that maybe become due to the contractor. 
 
24. Extension of time: 
 If the contractor shall desire an extension of time for completion of the work on the grounds of his 
having been unavoidably hindered by such causes as (a) force major or (b) any exceptional inclement 
weather or (c) proceedings taken or threatened by  or dispute with adjoining or neighboring owners or 
public authorities arising otherwise than through the contractor’s won defaults or (d) the work or delays 
of other contractors or tradesmen engaged or nominated by the Employer or the Consultant/Employer 
and not referred to in the schedule of quantities and or specifications or (e)strike or lockout affecting 
any of the building trades or directly the work or (f) delay in the supply of materials stipulated to be 
supplied by the Employer of any other valid ground, he shall apply in writing to the Consultant/Employer 
within 15days of  such hindrance on account of which he desires such extension as aforesaid and the 
Consultant/Employer, in his opinion reasonable grounds have been shown therefore, may with the 
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previous approval in writing of the Employer make a fair and reasonable extension of time for 
completion of the contract works, but the contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all that may reason able be required of him to proceed with the work 
expeditiously provided. 
a. That the contractor shall have no claim other than the extension of time for the delay in 
completion of the work due to such hindrance and  
b. That the contractor shall suspend the works whenever called upon to do so in writing by the 
Consultant/Bank and shall allowed reasonable extension of time for completion of work due to such 
suspension of work and nothing else. 
 
25. Termination of Contract by Employer: 
If the contractor, after receipt of written notice from the Consultant/Employer requiring compliance 
within in a week fails to comply with such further drawings and/or Consultant/Employer instructions, the 
Employer may employ and pay other persons to execute may such work whatsoever that may be 
necessary to give effect thereto, and all costs incurred in connection there with shall be recoverable 
from the contractor by the Employer on the certificate of the Consultant/Employer as a debt or may 
deducted by him from any moneys due or to become due to the contractor. 
 
26. Termination of Contract by Employer: 
If the contractor being an individual or a firm commits any “act of Insolvency”, or shall be adjudged an 
insolvent or being an Incorporated Company shall be an order for compulsory, voluntarily or be subject 
to the supervision of the court and of official assignee of the Liquidator in such acts of insolvency or 
winding up, as the case may be, and shall be unable within 7 days after notice to him requiring him to 
do so, to show to the reasonable satisfaction of the Consultant/Employer that he is able to carry out and 
fulfill and contract and give security therefore, if so required by the Consultant/Employer, 
OR if the contractor (whether an individual, firm of incorporated company) shall suffer execution to be 
issued. 
OR shall suffer any payment under this contract to be attached by or behalf of any of the creditors of 
the contractor. 
 
OR shall assign or sublet this contract without the consent in writing of the Employer first obtained. 
 
OR shall charge or encumber this contract any payments due or which may become due to the 
contractors there under, 
 
OR if the Consultant/Employer shall certify in writing to the Employer than the contractor. 

i.Has abandoned the contract , or 
ii.Has failed to proceed with the works with such due diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or 
iii.Has failed to commence the works, or has without any lawful excuse under these conditions suspend 

the progress of the works for 14days after receiving the Consultant/Employer notice to proceed, or 
iv.Has failed to remove the materials from the site or to pull down and replace work for seven after 

receiving from the Consultant/Employer written notice that the said materials or work were condemned 
and rejected by the Consultant/Bank under these conditions, or 

v.Has neglected or failed persistently to observe the perform all or any of the acts, matters or things by 
this contract to be observed and performed by the contractor for seven days after written notice shall 
haven given to the contractor requiring the contractor to observe or perform the same, or 

vi.Has to the detriment of good workmanship or without the consent if writing of the employer sublet any 
part of the contract, 
Then and in any of the said cases the employer may not withstanding any previous waiver, after giving 
seven day’s in writing to the contractor, determine the contract but without thereby affecting the powers 
of the Consultant/Employer or the obligations and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined as if the works subsequently 
executed had been executed by or on behalf of the contractor. And further the employer by his agents 
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or servants may enter upon and take possession of the works and all plant, tools, scaffolding, sheds, 
machinery, steam or other power utensils and materials lying upon the premises or the adjoining lands 
or roads, and use the same as his own property or may deploy the same by means of his own servants 
and workmen in carrying on and completing the works or by employing other contractor or person or 
persons to complete the work and the contractor shall nor in any way interrupt or do not act, matter or 
thing to prevent or hinder such other contractor’s or other person or persons employer for completing 
and furnishing or using the material and plant for the works. When the work shall be completed or as 
soon thereafter as convenient the Consultant/Bank shall give notice in writing to the contractor to 
remove his surplus materials and plant, and should be contractor fail to do so within a period of 14 days 
after receipt thereof by him the Employer shall be entitled to sell the same by public auction and give 
credit from the contractor fro the amount realized. 
 
The Contractor’s account shall also be credited with the amount that would have been payable to him, 
for the uncompleted work (completed by the employer through other contractor/s or persons as 
aforesaid) in terms of his agreement as if the contract had not been determined and he (the contractor) 
had continued to execute the work to its completion. The actual gross expense to the Employer 
including incidental charges in completing the uncompleted work through other contractor/s or person 
or persons shall be debited to the contractor’s account if it be not less than the credit for the 
uncompleted work as above referred; if, however, the said debit to be made be less than the said 
credit, then the amount to be debited shall be equal to the value of the credit given as above referred. 
The consultant/Employer shall thereafter ascertain and certify in writing what (if any thing) in the final 
accounting is due to or payable to the contractor for the sale of the surplus materials and plant and loss 
the employer shall have been put any owing, to the contractor and which shall be so certified shall there 
upon be paid by the employee to the contractor and vice versa; and the certificate of the 
Consultant/Employer in this regard shall be final and conclusive between the parties. 
 
27. Certificate of Payment: 
A bill in triplicate shall be submitted by the contractor along with detailed measurements of the work 
completed at site provided that at least 50% of the work of the accepted value of the tender has been 
competed at site by the Contractor. The consultant shall check/take the measurements or cause the 
measurements to be checked/taken for the purpose of having the same to be verified and to the extend 
work ahs been executed in accordance with the contract, issue interim certificates within the period 
specified for honoring interim certificates (in the appendix to the conditions of the contract) subject to 
retention of SD at the percentage marked in the said appendix till the whole SD is collected. 
During the venture of this contract, only two bills shall be accepted. The first bill shall be as per interim 
certificate as above and the second bill shall be the ‘Final’ bill as detailed under. 
And when the works have been virtually completed and the Consultant/Employer shall have certified in 
writing that they have been so completed, the contractor shall submit the final bill in respect of the 
contract work within one month thereafter and in accordance with the certificate to be issued by the 
Consultant/Employer payment shall be made by the Employer within the time named in the Appendix 
as “Installment after virtual completion”. And the contractor shall be entailed to the payment of the final 
balance in accordance with the final certificate to be issued in writing by the Consultant/Employer after 
the expiration of the period referred to as “the defects liability period” in the Appendix hereto from the 
date of virtual completion or as soon after the expiration of such period as the works shall have been 
intent and meaning thereof whichever shall last happen. Provided always that the issue by the 
Consultant/Employer of any certificate during the progress relieve the contractor of his liability in ase of 
fraud, dishonesty, or fraudulent concealment relating to the works or; material or any matter dealt and 
insufficiencies in the works or materials which is reasonable examination would not have disclosed. No 
certificate of the Consultant/Employer shall of itself be conclusive that any work or materials to which it 
relates are in accordance with the contact neither will be contractors have a claim for any amounts 
which the Consultant/Employer might have subsequently be discovered as not payable and in this 
respect the Employer’s decision shall be final and binding. 
The Consultant/Employer shall have power to withheld any certificate if the works or any parts thereof 
are not being carried out of his satisfaction. 
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The Consultant/Employer may be any certificate may any correction in any previous certificate which 
shall have been issued by him. No certificate of payment will be issued by the Consultant/Employer if 
the contractor fails to insure the works and keep them insured the issue of the virtual completion 
certificate. Also certificate of payment maybe refused if the contractor fails to execute the formal 
agreement within two weeks of  his being called upon to do so. 
 
28. Security Deposit/Retention moneys bear no interest: 
Retention money/security Deposit, or the balance of it available with Employer, shall be refunded to the 
contractor in the manner specified in the Appendix to the conditions of contract and shall bear no 
interest whatsoever until the date of its return, not withstanding any provision to the contrary elsewhere 
in this contract. 
 
29. Matters excepted from Arbitration: 
The decision, opinion, direction certificates (except for payment) with respect all or any of the matters 
under clauses 2,4,7,9,12,16,18,19,24,26 hereof (which matters are herein referred to as the excepted 
matters) shall be final and conclusive and binding on the parties hereto and shall be without appeal. 
Any other decision, opinion, direction, certificate or valuation of the Consultant/Employer to give any of 
the same shall be subject to the right of Arbitration and review in the same way in all respect (including 
the provisions as to opening the reference) as if it were a decision the Consultant/Employer  under the 
following clause. 
 
30. Arbitration: 

i.All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof the this contract or 
the rights touching or concerning the works or the execution or maintenance operation or effect thereof 
or to the rights or liabilities of the parties or arising out of or in relation thereto whether during (other 
than those in respect of which the decision of any person is by the contract expressed to final binding) 
shall after written notice by either party to the contract or after determination, foreclosure or breach of 
the contract to the other of them and to the appointing authority who shall be appointed for this purpose 
by the Employer (Bank) be referred for adjudication to a sole arbitrator to be appointed as herein after 
provided. 
 

ii.For the purpose of appointing the sole arbitrator referred to above, the appointment authority will send 
within thirty days of receipt by him of the written notice aforesaid to the contractor panel of three names 
of persons who shall presently unconnected with the organization for which the work is executed. 
 
 

iii.The contractor shall on receipt by him of the names as aforesaid, select any one of the person named 
to be appointed as a sole arbitrator and communicate his name to the appointing authority within thirty 
days of receipt of him of the names. The appointing authority shall thereupon without any delay appoint 
the said person and the sole arbitrator. If the contractor fails to communicate such selection as provided 
above within the period specified, the appointing authority shall make the selection and appoint the 
selected person as the sole arbitrator. 
 

iv.If the appointing authority fails to send to the contractor the panel of three names as aforesaid within 
the period specified, the contractor shall send to the appointing authority a panel of three names of 
persons who shall all unconnected with either party. The appointing authority shall on receipt by him of 
the names as aforesaid select any one of the persons named and point him as the sole person and 
appoint him as the sole arbitrator within 30days of receipt by him of the panel as the sole arbitrator and 
communicate his name to the appointing authority. 
 
 

v.If the arbitrator as appointed is unable or unable or unwilling to act or resigns his appointing or vacates 
his office due to any reason whatsoever another sole arbitrator shall be appointed as aforesaid. 
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vi.The work under the contract shall however, continue during the arbitration proceedings and no 
payments due or payable to the contractor shall be withheld on account of such proceeding. 
 

vii.The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both 
parties fixing the date of the first hearing. 
 
 

viii.The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 
arbitrator shall decide each dispute in accordance with the terms of the contract and vie a reasoned 
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in sole discretion. 

ix.The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 
publish in the award. 
 

x.The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, 
be paid half by each of the parties. The cost of the reference and of the award including the fees, if any 
of the Arbitrator who may direct to and by whom and in what manner, such costs or any part thereof 
shall be paid and may fix or settle the amount of costs to be so paid. 
 
 

xi.The award of the arbitrator shall be final and binding on both the parties. 
 

xii.Subject to aforesaid the provisions of the Arbitration Act 1940 or any statutory modification or 
reenactment thereof and the rules made thereunder, and for the time being in force, shall apply to the 
arbitration proceeding under this clause. 
 
 
31. Right of Technical Scrutiny of final bill: 
The employer shall have a right to cause a technical examination of the works and the final bill of the 
contractor including all supporting vouchers, abstract, etc., to be made at the time of payment of the 
final bill. If as a result of this examination or otherwise any sum is round to have been over paid or over 
certified if shall be lawful for the employer to recover the sum. 
 
32. Employer entitled to recover compensation paid to workmen: 
If, FOR ANY REASON THE Employer is obliged, by virtue of the provisions of sub-section (1) of 
Section 12 of the workmen compensation Act 1923, to pay compensation to a workmen employed by 
the contractor, in the execution of the works, the Employer will recover from the contractor the amount 
of compensation so paid, and without prejudice, to the right of the Employer under sub-section(2) of 
Section 12 of the said Act, the Employer will be at liberty to recover such amount or any part thereof by 
deduction it from the Security deposit or from any sum due by the Employer shall not be bound to 
contest any claim made against him under sub-section (1) of Section 12, of the said Act, except on the 
written request of the contractor and upon his giving to the employer full security for all cost for which 
the employer might become liable in consequence of contesting such claim. 
 
33.  Labour Laws /Regulations: 
The contractor shall employ labour in sufficient numbers directly through sub-contractors to maintain 
throughout the period of the contract the rate of progress required according to the approved program 
of work and of quality to ensure proper workmanship in accordance with the specifications and 
drawings and Consultant/Bank instructions. 
The contractor will comply with the provisions of all Act of Government relating to labour and the rules 
and regulations made thereunder from time to time. He shall also submit at the proper time all 
particulars statements required to be furnished to the labour authorities on being directed to do so by 
the Consultant/Employer. 
The contractor shall register and obtain necessary licenses, maintain all registers, records, notices and 
documents and submit returns as prescribed by various enactment’s required under various statutes 
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including the contract labour (Regulations and Abolition) act, 1970 and rules made there under as 
applicable to the contractor and ensure compliance of all the statutory regulations that are in time in all 
matters concerning this contract. 
The Contractor will also comply with all the rules and regulations stated in the minimum wages Act 
1948 and the subsequent amendments. The contractor shall indemnify the employer against any 
liability that may arise due to the non-compliance of any provisions under minimum wages Act 1948 or 
any enactment affecting the work contemplated under this contract. 
 
34. Apprentice Act: 
The contractor will also comply with the provisions of the Apprentice act 1961 and the Rules and 
Orders issued thereunder from time to time. Failure to do so will amount to a breach of contract and the 
employer may in his discretion terminate the contract. The contractor shall also be liable for any or 
other liability arising on account of any violation by him of the provisions of the act. 
 
35. When Contractor Dies: 
Without prejudice to any rights or remedies under the contract, if the contractor dies, the employer shall 
have the option of terminating the contract without compensation to the contractor. 
 
36. General Indemnify: 
The contractor shall indemnify the employer from and against all claims, demands, proceedings, 
damages, costs and expenses which may be brought or made against employer or to which it may be 
put by reason of the contractor not conforming to or complying with any of the provisions or 
requirements of any act or status, Central or State Rules, Regulations, Bye-laws of Local Authorities, 
Panchayat, Collector or any companies relating to or in connection with the works or to labour or for 
supply of water, light or other amenities at the site. 
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SAFETY CODE 
 
1. The contractor shall maintain in a readily accessible place “FIRST AID APPLIANCES” including 
adequate supply of sterilized dressings and cotton wool. 
2. The injured person shall be taken to Public Hospital without loss of time, in case where the injury 
necessitates hospitalization. 
3. Suitable and strong and scaffolds should be provided for workmen for all works that cannot safely 
be done from ground. 
4. No portable single, ladder shall be over 9 meters in length. The width between the side rails shall 
not be less than 30cm. (clear) and the distance between two adjacent rungs not more than 30 cms. 
When a Ladder is used and extra helper shall be engaged for holding the ladder. 
5. Every opening in the floor of building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing, the minimum 
height of which shall be one meter. 
6. No floor, roof or any other part of the structure shall be so loaded with materials as to render it 
unsafe. 
7. workers shall be provided with protective glasses, footwear, headwear, and rubber hand gloves 
whenever required. 
8. Those engaged in welding works shall be provided with welder’s protective eye and gloves. 
9. I) No paint containing lead or lead products shall be used except in the form of paste or ready-
made paint. 
ii) Suitable face masks should be supplied for use by the workers when the paint is applied in the form 
of spray or a surface having lead paint if dry rubbed and scraped. 
10. Overalls shall be supplied by the contractor to the painter and adequate facilities shall be provided 
to enable the working painters to wash themselves during the period of cessation of work. 
11. Hoisting machines and tackle used in the works including their attachments, anchorage and 
supports shall be maintained in perfect conditions. 
12. Ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and of adequate strength and free from defects. 
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 FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 
 

The Zonal Manager, 

INDIAN BANK, 

Malkajgiri Zonal Office, 
4th Floor, Liberty Plaza, Himayatnagar 
Hyderabad – 500 029 
 

Dear Sir/s, 
 

Ref: TENDER FOR INTERIOR ELECTRICAL & A.C WORKS OF INDIAN BANK SITUATED AT 
MALKAJGIRI ZO  

I / We the undersigned have carefully gone through and clearly understood, after visiting the site, the 
tender drawings and tender documents comprising of the tender form, Notice of Contractors, 
Agreement and Conditions of building contract, Special Conditions, Specifications and Schedule of 
Probable Quantities prepared by your Architects Firoz Ahmed. 
 
 
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted. 
 
 
I / We are depositing as earnest of money sum of Rs, 35,300/- by demand draft in favour of The 
Zonal Manager, INDIAN BANK, Malkajgiri Zone office, 4th Floor, Liberty Plaza, Himayatnagar 
Hyderabad – 500029. 
 
along with this tender for due execution of the work at my / our tendered rates together with any 
variations which shall be adjusted at prices based by the Architects / Employer on our tendered rates. 
 
 
In the event of this Tender being accepted I / We agree to enter into an agreement as and when 
required and executed the contract according to your form of Agreement, in default whereof, I / We do 
hereby bind my-self / ourselves to forfeit the aforesaid deposit. 
 
 
I / We further agree to complete the work included in the said schedule of quantities within ----- days 
from the date of the work order issued to commence the same. 
 
 
Date of commencement shall be either one week, from the date, the acceptance letter is issued to the 
contractor or day on which the contractor is instructed to take possession of site whichever is latter. 
 
 
I / We agree not to employ sub-contractors other than those that may be approved by Architects / 
Employer. 
 
 
I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, 
for insurance and all other taxes including works contract tax. 
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I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, 
for insurance and all other taxes including works contract extra, turnover tax, VAT etc as prevailing 
foretime to time, on such items for whom same is to be levies, and the rates quoted by me / us are 
inclusive of the same. 
 
 
 
 
 
 
Yours Faithfully, 
 
 
 
 
Contractor’s Signature_______________________ 
 
 
Designation _______________________________ 
 
 
Address___________________________________ 
 
 
 
1. 
 
 
2. 
 
 
3. 
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 OTHER CONDITIONS: 
CONTENTS: 

A) SPECIAL CONDITIONS 
B) TECHNICAL SPECIFICATIONS 
Chapter 1 INTERNAL ELECTRIFICATION 
Chapter 2 POWER CONTROL CENTERS 
Chapter 3 LAYING OF CABLES 

      Chapter 4 EARTHING 
      Chapter 5 STANDARD DRAWINGS  
  GI PIPE EARTH STATION 
                         COPPER PLATE EARTH STATION 
        
 C)  RECOMMENDED MAKES OF MATERIAL 
       D) SCHEDULE OF QUANTITIES 
 

SPECIAL CONDITIONS 
1.   General: 
      
1.1 These special conditions shall be read in conjunction with the description of the item of work in the 
Bill(s) of Quantities, the particular Specifications, Local Statutory Regulations, Indian Standards  
Specifications/Codes and the drawings.  All the above quoted documents shall be considered 
supplementary to each other.   However, in the case of conflict amongst the various provisions the 
owner's and the consultants opinion will be final and shall be adopted. 
 
1.2  The  tenderer  is advised to inspect the site  to  ascertain  the nature of site, access thereto, local 
facilities for  procurement of  materials and working labour rates prevalent in the area,  in fact all 
matters affecting his prices and execution of the  work. The  tenderer shall be deemed to have full 
knowledge of the  site and drawings whether or not he actually inspects them. 
 
2. Rates  
 
2.1  The  rates quoted shall be deemed to allow for all  minor  extras and  constructional details which 
are not specifically  shown  on drawings or given on the specifications but are essential in the opinion  
of the Engineer-in-charge to the execution of  works to confirm to good workmanship and sound 
engineering practice.  The Consultant/Employer reserves the right to make any minor  changes during 
the execution without any extra payment. 
 
2.2  The Consultants decision to clarify any item under minor changes, minor   extras  and  
constructional  details  shall   be   final, conclusive and binding on the Contractor. 
 
2.3  The rates quoted by the Contractor shall be net so as to  include all requirements described in the 
contract agreement and no claim whatsoever  due  to  fluctuations in the price  of  material and labour 
will be entertained. 
 
2.4  The rates quoted by the Contractor shall include  for  supplying materials  and  labour necessary 
for completing the work  in  the best and most workmanship like manner to the satisfaction of  the 
Consultant/Employer  and which in the opinion of  the  Consultant cannot  be made better, and for 
maintaining the same.  The  rates shall  be  complete  in  all  respects  also  including  cost  of 
materials, erection, fabrication, labour, supervision, tools  and plant,  transport,  sales and other taxes 
royalties,  duties  and materials,    contingencies,   breakage,    wastage,    sundries, scaffoldings,  etc., 
on the basis of works contract.   The  rates quoted  shall include all taxes, duties,  transport,  insurance, 
octroi, or any other levies applicable under the statute. 
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3.0  Materials: 
 
3.1 The Contractor   shall  ensure  to   the   satisfaction  of   the Consultant/Employer  that  the 
materials are packed  in  original sealed  containers/packing  bearing manufacturer's  markings and 
brands  etc.,  except  where the gross  quantity  required  is a fraction of the smallest packings.  
Materials not complying  with this requirement shall be rejected. 
 
3.2  Testing of Materials: 
 
a)   When required by the Consultant, the Contractor shall provide all facilities  at site or at 
manufacturer's works or in an  approved laboratory for testing the materials and/or workmanship.  All 
the expenditure  in respect of this shall be borne by the  Contractor unless  specified  otherwise  in the  
Contract.   The  Contractor shall,  when required to do so by the Consultant shall submit  at his own 
cost, manufacturer's certificate of tests, proof  sheets, mill sheets etc., showing that the materials have 
been tested  in accordance with requirements of these specifications. The samples for Tests shall be 
selected by the Client/ Consultant. 
 
4.0  Rectification of Defects: 
 
4.1  Any  defect  in the work done or materials  used  in  the  works pointed out by the Consultant shall 
be rectified within a week or such  extended time as may be allowed in this failing  which  the said  
defect shall be got rectified by the Consultant at the  risk and cost of the Contractors. 
 
5.0  Conduit and Cables Layout : 
 
5.1  Prior to the pulling of wires, the Contractor shall verify the conduits laid at site by Civil Contractors 
and satisfy themselves about the adequacy of the same. The contractors shall prepare Wiring layout 
along with Conduit layout and submit for approval. Prior to laying of the cables, the Contractor shall  
submit to  the Consultant detailed layout plans of the cable net  work and  get  the  same approved.  
The  layout  plans  shall  contain particulars regarding size and routes of the cables. The Cables shall 
be procured only after approval of Layout Drawings. 
 
6.0 Regulations & Standards : 
 
6.1  The installation shall conform in all respects to Indian Standard Code  of Practice for Electrical 
Wiring Installation  IS:732  and IS:2274.  It shall also be in conformity with the current  Indian Electricity 
Rules and Regulations and requirements of the local Electric Supply Authority in so far as these 
become applicable to the  installation.  Wherever this specification calls for higher standard  of material 
and/or workmanship than those  required by any  of the above regulations then this specification shall  
take precedence over the said regulations and standards. 
 
7.0 Shop Drawings : 
 
7.1  The Contractor shall prepare and submit to the Consultant for the approval of detailed fabrication 
drawings for Main LT Panels/SwitchGears/Rising  Mains special boxes and Distribution Board,  switch 
board, special any other equipment to be fabricated by Contractor within 60 days of signing of the 
contract. 
 
8.0 Completion Drawings : 
 
8.1  At the completion of the work and before  issuance of certificate of  virtual  completion  the  
contractor  shall  submit to the consultant/Employer  layout  drawings  drawn  at  approved scale 
indicating  the  complete  wiring system  "As  Installed". These drawings shall in particular, give the 
following information. 
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(a)  Run and size of conduits, inspection, junction and pull boxes. 
 
(b)  Location  and rating of sockets and  switches,  controlling  the light and power outlets. 
 
(c)  Number and size of conductors in each circuit. 
 
(d)  Location and details of distribution boards, mains, switches, switchgear and other particulars. 
 
(e)  A complete wiring diagram, as installed and  schematic  drawings showing all connections in the 
complete electrical system. 
 
(f)  Location  of telephone outlets, T.V. Music & Fire  Alarm  outlet boxes, junctions boxes, sizes of 
various conduits. 
 
(g)  Locations of all earthing stations, routs and size of all earthing conductors, manholes etc. 
 
(h)  Layout and particulars of all cables. 
 
9.0 Manufacturer's Instructions: 
 
9.1 Where manufacturers have furnished specific   instructions, rating to the materials used in this job, 
covering points not specifically mentioned in the documents, these instructions shall be followed in all 
cases. 
 
10.0 Completion Certificate: 
 
10.1 On completion of the Electrical Installation a certificate  shall be furnished  by  the  Contractor  
counter  signed  by  a   licensed supervisor,  under whose direct supervision the installation  was 
carried out. 
 
This certificate shall be in the prescribed form as required  by the local supply authority.  The Contractor 
shall be  responsible for  getting the drawings and Electrical  Installation  inspected  
and approved by the local Authority concerned. 
 
11.0 Qualified Competent Supervision: 
 
11.1 The Contractor shall employ competent fully licensed, qualified full time Engineer to direct the 
work of Electrical installation in accordance with drawings and specifications.   The  Engineer shall  be  
available  at  all  times  on  the  site  to receive instructions  from  Consultant  in the  day  to  day  
activities, through out the duration of the contract.  The foremen shall co-relate the progress of the work 
in conjunction with all relevant requirements of the supply authorities. 
 
12. Approval from SEB/ Electrical Inspectorate :  
The Contractor shall prepare and submit all the relevant drawings as per the Requirement of AP 
TRANSCO/ Electrical Inspectorate and obtain the Approvals from CEIG, CEA, and Hyderabad. No 
incidental expenses will be paid towards the same. Only statutory fees if any will be paid by SBI. 
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TECHNICAL SPECIFICATIONS 
CHAPTER 1 

INTERNAL ELECTRIFICATION 
 
1.0 Scope: 
 
This specification is intended to cover the requirements of supply, installation,   testing   and  commissioning  of  
electrical wiring installation  and  other accessories required for its satisfactory operation.   This  covers the 
essential  requirements  or  precautions regarding wiring installations for ensuring satisfactory and reliable 
service.    
 
2.0 Standards: 
 
The Electrical wiring installations and other accessories shall comply with  latest IS : 732 - 1989 and National 
Electrical code - 1985.   
 
3. Construction 
 
Wall  mounted switch boards shall be installed such  that  the bottom is at a minimum height of 1.35 m above 
finished floor level wherever applicable, as indicated in the drawing. 
Equipment which is on the front of a switch board shall be so arranged that inadvertent personnel contact  with  
live  parts  is unlikely during the manipulation of switches, changing of fuses or similar operation. 
In every case in which switches and fuses are fitted on the same pole, these fuses, shall be so arranged that the 
fuses  are  not live  when their respective switches  are in 'OFF' position. 
No fuses  other than fuses in instrument  circuit  shall  be fixed on the back or behind a switch board panel or 
frame. 
 
4. Capacity of circuit : 
 
Lighting Circuits shall not have more than a total of ten points of fans, 5A  socket outlets and light points and its 
total  load  shall not  exceed 800 watts.  Lights, fans, and 5A socket outlets  can  be wired  on  a  single  common  
circuit.   If  fan  circuit  is  drawn separately,  circuit  shall not be used more than eight  points  and load shall not 
exceed more than 800 watts. In the circuit, the neutral and earth wires can be looped up to 10points. From 
distribution boards Neutral & Earth wires shall be run for every circuit. 
The power circuits shall not have more than two outlets  per circuit if load to be fed by each outlet is less than 
1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 
 
Switches  :  All switches shall be placed in the live  conductor  of the  circuit and no single pole switch or fuse shall 
be inserted  in the earth or earthed neutral conductor of the circuits.  Single pole switches (other than for multiple 
control) carrying not more than 15amperes may be of the piano flush type and the switch  shall be 'ON' When the 
knob is down. 
 
Lamp holders  :  Lamp holders for use on brackets  and  the  like shall  have  not less than 1.3 cm nipple and all 
those  for  use  with flexible pendant shall  be provided with cord grips.  All lamp holders shall be provided with 
shade carriers.  Where centre contact Edison screw  lamp  holders  are used, the outer or screw  contact  shall be 
connected  to  the  'middle wire' or the neutral  or  to  the  earthed conductor of the circuit. 
 
Lamps  :  All incandescent lamps, unless otherwise specified  shall be hung  at  a height of not less than 2.5 m 
above the  finished  floor level. 
 
Ceiling  rose  :  a) A ceiling rose or any other similar attachment shall not be used on circuit, the voltage of which 
normally exceeds 250 volts. 
A ceiling rose shall not embody fuse  terminals as an integral part of it. 
Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the 'live'  side  of  
side line.5 Amps and 15 Amps socket-outlet shall  normally be fixed at any convenient  place 60 cm above the 
floor level or near such level  as indicated  in drawing.   15 Amps socket outlets in kitchen shall be fixed  at  
convenient place 23cm above the working platform. In a room  containing  a fixed bath or shower, there shall be  
no  socket outlet  and  there shall be no provision for connecting  a  portable appliance.   
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5 Recessed MS conduit wiring system 
 
a)  Making of chase :  The chase in the wall shall neatly be  made  and shall be  of  suitable dimension to permit 
the conduit to be  fixed in the  manner  desired  by  the  Engineer-in-charge.   In  the  case of buildings  under 
construction, chases shall be provided in  the wall, ceiling, etc. at the time of their construction and shall be filled 
up neatly after erection of conduit and brought to the original finish of the wall. 
 
b)  Fixing of conduit in chase :  The conduit shall be fixed by  means of staples or by means of saddles not more 
than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as practicable and  all curves 
maintained by bending the conduit pipe itself with a long radius which will permit easy drawing-in of conductors. 
All the threaded joints of rigid steel conduits shall be treated with approved preservative compound to ensure 
protection against rust. 
 
c)  Inspection  boxes  :   To  permit  periodical  inspection  and  to facilitate  replacement of wires, suitable 
inspection boxes shall  be provided   at  convenient  locations.   They  shall  be  mounted in flush with the wall.  
The minimum size of inspection boxes shall be 75 x 75 mm.  Suitable ventilating holes shall be provided in the 
inspection box covers. 
 
d) Types of accessories to be used :  All outlets, such as switches and  sockets,  may  be either of flush mounting  
type  or  of  surface mounting type. 
The switches and other outlets shall be mounted on such boxes.  The metal box shall be efficiently earthed with 
the earth continuity wire  run along the conduit. 
When crossing through expansion joints in buildings, the  conduit sections across the joint may be through flexible 
copper bellows of the same size as PVC conduit. The  Number  of wires that can be drawn through a conduit  
shall  be strictly as per IS 732 and as mentioned in Drawings. 
 
6. MS Conduits : 
 
MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 mm dia. The 
Conduit shall conform to IS 9537/ Part II 
Bunching  of  cables : Separate conduits shall  be  used  for bunching of  conductors of AC supply and DC supply 
for  lighting  and small power outlet circuits. 
All outlets of conduit systems shall  be properly drained and ventilated, but in such a manner so as to prevent the 
entry of insects etc. as  far as possible.   
Bends in conduit :  Wherever necessary, bends or diversions may be achieved by bending the conduits or by 
employing normal bends, inspection bends, inspection boxes, elbows or  similar fittings. 
In  case  of plain conduit, heat may be  used  to  soften  the conduit  for  bending and forming joints.  Positioning 
of  conduit  in close proximity to hot surfaces should be avoided.    
 
7. TESTING OF WIRING: 
 
The  following  tests shall be carried out on all types of  wiring  on completion of the work & before energizing the 
installation : 
 
i)   Insulation resistance test, 
ii)  Electrical continuity test, 
iii) Earth continuity test, 
iv)  Earth electrode resistance test, 
v)   Switch polarity test. 
i) Insulation Resistance test :   
 
The insulation resistance shall  be measured by using 500 v megger between the following points. 
 
Phase and neutral conductor with all fuses in position and all switches in  closed condition and main switch in  
OFF  position  with lamps and other devices removed. 
 
Between earth and whole system of conductors with all fuses in place, all switches closed and all lamps in 
position. 
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Between all conductors connected to one phase of the supply  of the  above  tests shall not be less than 50 
divided by the  number  of points on the circuit. Where a whole installation is being tested, a  lower  value  than 
that given by the above  formula is acceptable subject to a minimum of one megaohm. 
 
The insulation resistance in megaohm as obtained by each of the  above tests shall not be less than 50 divided by 
the number of points on the circuit. Where a whole installation is being tested, a lower value than that given by the 
above formula is acceptable subject to a minimum of one megaohm. 
 
(ii) Electrical continuity test : 
Each  and every circuit shall be tested for electrical  continuity  by using a multimeter. 
 
(iii) Earth continuity test :   
The earth continuity conductor including metal  conduit  shall  be tested for  electrical  continuity  and  the 
resistance of the same along with the earthing lead measured from the connection  with  the  earth  electrode to  
any  point  in  the  earth continuity conductor in the complete installation shall not exceed one ohm. 
 
iv) Earth electrode resistance test :   
The earth electrode resistance shall be tested as specified in section    
 
(v).Switch polarity test : 
Test shall be made to verify that all switches in every circuit  have been fitted in the same conductor throughout 
and such conductor shall be marked for connection to the phase conductor. 
 
8  Distribution Boards : 
 
All the distribution boards shall be with MCBs as described in the respective schedule. 
 
The distribution boards shall be controlled by a switch  fuse, miniature circuit beaker or an isolator as described in 
the respective schedule.  Each outgoing circuit shall be provided either with MCB or a fuse on the phase.  The 
neutral shall be connected to a common link and be capable of being disconnected individually for testing 
purposes. 
 
The distribution boards shall be located as indicated in  the respective electrical  working drawings and as 
directed by Engineer - in - charge.   The distribution boards shall be fixed on wall in the niche provided and 
marked with the details of  circuits, source of supply, size of incoming wires Etc., 
 
All marking shall be clear and legible. 
 
The  total  load  of the consuming  devices  shall  be  evenly distributed between the number of ways of 
distribution board. 
 
The  consuming  devices circuit shall be connected  to  distribution board  in  proper sequence, so as to avoid 
unnecessary  crossing of wires. 
 
Cables shall be connected to a terminal only by  crimped lugs. 
 
Cables  shall  be  rigidly fixed in such  a  manner  that  a clearance of  at  least  2.5cm  is  maintained  between  
conductors  of opposite polarity or phase and between the conductors and any material other than insulating  
material. 
 
The incoming  and outgoing cables shall be neatly bunched. 
 
9. MOUNTING HEIGHTS : 
 
The  Mounting heights of various fixtures shall be as  specified  in the Drawings. 
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CHAPER 2 
POWER CONTROL CENTRES 

1.0  Scope  :   
This specification  is to cover the requirement of  design,  supply, installation, testing and commissioning of LT 
power control centres / main  switch boards with all components, Instruments, fittings and accessories  for 
efficient operation without any trouble. 
 
2.0  Standards : 
The  PCC  specified herein, unless otherwise stated shall  conform  to the  relevant  and  latest revisions of Indian  
standards  and  Indian Electricity Rules. 
 
3.0  Design and construction : 
3.1   Design  requirements  :   The  power  control  centres  shall  be suitable  for  operation  on  440volt, 3 
phase,4wire  50HZ system to withstand a short circuit level of 50 KA RMS  symmetrical. 
 
The  PCC shall be designed for operation in high  ambient  temperature upto 45 degrees centigrade and high 
humidity upto 95%  and  tropical atmospheric conditions.  Means shall be provided to facilitate ease of inspection, 
Maintenance and Servicing. 
 
3.2 Constructional requirements:   
The  power control centre shall be of  
 
i)  Metal  clad, cubicle, indoor,  free standing type  suitable  for Mounting on Built up Trenches with U Channels of 
adequate size. 
ii) Made up of the requisite vertical sections, which when  coupled together shall form continuous dead front 
switch board. 
iii) Dust and damp protected, the degree of protection shall be better than IP - 54 as specified in IS-2147. 
iv)  Readily  extendable  on both sides by the  addition  of  vertical sections after removal of the end covers. 
v) Single front construction with the circuit beaker feeder and switch  fuse feeders suitable for operation from the 
front of the panel. 
 
The PCC shall have the feeder ratings as per the schematic  diagrams enclosed  with the schedule and 
constructed only of  materials capable of  withstanding  the mechanical, electrical and thermal  stresses as well as 
the effects of humidity, which are likely to be encountered in normal service. 
 
3.3  Vertical Sections :Each  vertical section shall comprise a front framed structure  rolled  folded  sheet steel 
channel section of minimum 2 mm thickness  rigidly bolted   together.   This  structure shall house the 
components contributing  the  major  weight  of the  equipment  such  as circuit breaker, switch fuse units, main 
horizontal busbars, vertical risers and other front mounted accessories.   The structure shall be mounted on  a 
rigid  base  frame  of  folded  sheet  steel  of  minimum  of  2.5  mm thickness  and  100mm  height.  The design   
shall  ensure  Structural stability during Transit and also during Operation after Commissioning Suitable  cable 
chamber housing the cable end connections and power  / control cable terminations shall be provided. The design 
shall  ensure generous availability of space for ease of installation and maintenance of  cabling  and adequate 
safety for working in one  vertical  section without coming into accidental contact with live parts in the adjacent 
section. 
 
A   cover plate at the top of the vertical section shall  be  provided with necessary ventilating arrangements.  Any 
aperture for ventilation shall  be  covered  with a perforated sheet having  less  than  1 mm diameter perforations 
to prevent entry of vermin. 
3.4  Sheet Steel Cubicle : 
 
3.4.1   The sheet steel cubicle shall be designed in fully  segregated multitier formation.  Each cubicle shall have 
hinged front access door with  easy  operating fasteners.  All the doors and  covers  shall be heavily  gasketed to 
make the compartment dust  tight.   Each cubicle shall  have a covering at the bottom to make a dust and  vermin  
proof construction.  Door hinges shall be of concealed type. 
 
The  cubicle shall be of minimum 2 mm thick sheet steel.  Sheet  steel shrouds  and  partitions shall be of 
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minimum 1.6  mm  thickness.  All sheet  steel  work  forming the exterior of  switch  boards shall be smoothly   
finished, leveled and free from flaws.  The corners shall be rounded. The minimum Thickness of Gland plates 
shall be 3mm. 
 
3.4.2   The apparatus and circuits in the power control centers  shall be so arranged as to facilitate their operation 
and maintenance at the same time to ensure the necessary degree of safety. 
Apparatus forming part of the control centers shall have the following minimum clearance. 
 
i)   between phases  -  25 mm, 
ii)  between phase and neutral - 25 mm, 
iii) between phases and earth  - 25 mm, 
iv)  Between neutral and earth - 19 mm, 
 
When, for any reason, the above clearances are not available suitable insulation shall be provided.  Clearance 
shall be  maintained  during normal service conditions. Creepage distances shall comply with  those specified in 
relevant standards. 
 
3.4.3   All  insulating  materials used in  the  construction  of  the equipment  shall  be  non hygroscopic duly 
treated  to  withstand the effect of high humidity, high temperature and tropical ambient service conditions. 
 
3.4.4    Functional  units such as circuit beakers and  fuse  switches shall  be arranged in multitier formation, 
except that not more  than One air  circuit braker housed in a single vertical section. 
 
3.4.5   Metallic/insulated  barriers shall be provided within vertical sections  and  between  adjacent sections  to  
ensure  prevention of accidental  contact with : 
 
i)   Main busbars and vertical risers during operation, inspection  or  maintenance of functional units and front 
connected accessories. 
ii)  Cable terminations of one functional unit, when working on  those of adjacent unit/units. 
 
3.4.6.  All doors / covers providing access to live power  equipment / circuits shall  be  provided with tool operated  
fastners  to  prevent unauthorized access. 
 
3.4.7   Provisions shall be made for permanently earthing  the  frames and   other  metal  parts  of  the  switchgear  
by   two   independent connections. 
 
3.5   Metal treatment and finish : 
All  steel works  used  in the  construction  of  the  switch  boards shall have undergone a suitable rigorous metal 
treatment process so as to remove oxide scales and rust formation and to facilitate a  durable coating  of  the 
paint on the metal surfaces and also to  prevent the spreading  of rust, in the event of the paint film being  
mechanically damaged. 
Two  coats  of Anti Corrosive primer followed by a finishing  coat  of Epoxy spray power coating of the shade 631 
of IS : 5 (i.e. Siemens grey) shall be given. The total thickness of paint shall not be  less than 25 micron. 
 
3.6  Bus Bars : 
 
3.6.1    The  busbars  shall be housed in  non-segregated  sheet  steel compartments  in the cubicle at convenient 
locations   with  provision for  access  to the buses from the front of the  panel.   The  busbar shall  be suitably 
braced with DMC/SMC supports to  provide a through  fault  withstand capacity of 50 KA RMS  symmetrical  for 
one second and a peak short circuit withstand capacity 150 KA minimum. The neutral as well as the earth bus 
shall be capable of  withstanding the  above fault level. 
 
3.6.3  Large clearance and creeping distance shall be  provided on the busbar system to minimize the possibility 
of a fault. 
 
3.6.4   High tension bolts, nuts and spring washers shall be  provided at all busbar joints. 
 
3.6.5  The continuous rating of the busbar shall be  125% of the rated current.  Maximum temperature of the bus 
and the connections shall not exceed 85 degrees centigrade.  The busbars shall be of liberal  design for the 
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required current rating i.e. 0.8Amp/sq.mm.    
 
The main phase busbars shall have continuous current rating  throughout the length of each power control centre 
and the neutral busbars  shall have continuous rating of at least 50% of phase busbars. 
 
3.6.6    Connections  from  the main busbars  to  functional  circuits  shall be arranged and supported so as to 
withstand without any damage or deformation, the thermal and dynamic stresses due to short circuit currents. 
 
All  busbars and tapings shall be provided with color coded sleeves for phase identification. 
 
All joints/tapping points of the buses shall be suitably shrouded to prevent accidental contact. 
 
4.0  Circuit Breakers : 
 
4.1  General : 
 
4.1.1  Circuit  breakers shall be of triple pole /  four  pole,  air break,  horizontal draw out /Fixed type, as given in 
the  schedule of work  and  comply  with the requirements of relevant  IS  with  latest amendments and shall have 
the following : 
 
i)   A short circuit breaking capacity of not less than 50 KA  RMS  at 415 volts, 50 Hz AC. 
ii)  A short circuit making capacity of 105 KA. 
iii) A short time withstand capacity of 150 KA for one second. 
iv)  Electrical  overload performance at 6 times  the  rated  current, 100% of the rated voltage as recovery voltage 
at 0.5 power factor. 
v)    Dielectric  test  of  2.5 KV applied  for  one  minute  on  main circuits. 
 
4.1.2    The  circuit  breakers shall be fitted  with  detachable  arc chutes  on each pole designed to permit rapid 
dispersion, cooling  and extinction  of  the  arc.  Interphase barriers shall  be  provided  to prevent flash over 
between phases. 
 
4.1.3    Arcing  contacts shall be of  hard  wearing  material  copper tungsten  or  silver tungsten and shall be 
easily  replaceable. Main contacts  shall be of silver plated copper of high  pressure type and generous cross 
section. 
 
4.2   Operating Mechanism : 
 
The  operating  mechanism  shall be of  robust  design,  with  minimum number  of linkages to ensure maximum 
reliability.  Manually operated circuit  breakers  shall  be provided  with  spring  operated  closing mechanism  
which  are  independent  of  speed  of  manual  operation. Electrically  shall be  independent of the motor  which  
shall be  used slowly for charging the closing spring.   
The operating mechanism shall be such that the breaker is at all times free to open immediately when the trip coil 
is energized. 
Mechanical operation indicators  shall  be  provided to  show open and close positions of the breaker.  Electrically 
operated breakers shall be additionally provided with mechanical indications to show charged and discharged 
conditions of the charging spring. 
 
Means  shall be provided for slow closing and opening of  the  breaker for  maintenance  purposes,  and for 
manual changing  and  closing  of electrically operated breakers during emergencies,  
 
4.3  Protection :   
 
Provisions  shall  be  available for fitting a minimum  of  five  trip devices  -  three  over current, as shunt trip and  
an  under  voltage release or two over current and earth fault release, a shunt trip and one  under  voltage 
release.  The breakers shall be of  the  shunt or series trip type as specified in the schedule. 
 
4.4  Housing of Circuit Breaker : 
 
Circuit breakers shall be individually housed in sheet  metal  castle provided  with  hinged doors.  The breaker 
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along  with  its  operating mechanism  shall  be  mounted on a robust  carriage  moving  on guide rollers  with in 
the castle.  Isolating contacts  for both  power  and control  circuits shall be of robust design and  fully self  
aligning. The  assembly shall be designed to allow smooth and easy  movement  of the breakers within its castle. 
 
The  breaker shall have three distinct positions within the castle  as follows : 
i)  `  Service'  position : With main and auxiliary contacts connected. 
ii)   `Test'  position :  with power contacts fully  disconnected  and control circuit contacts connected. 
iii)   `Isolated'   position : with both  power  and  control  circuit contacts fully disconnected. 
 
It  shall be possible to achieve any of the above positions  with  the castle doors closed.  Mechanical position 
indicators shall be provided for the three positions of the breakers. 
 
4.5  Interlocking :   
 
4.5.1. The moving portion of the circuit breaker shall  be  interlocked so that : 
 
i)   It shall not be possible either to isolate it from the connected position,  or  to  plug it in from the  Isolated  
position  with the breaker closed. 
ii)   The circuit breaker can be closed only when it is in one of  the three positions or when it is fully out of the 
castle. 
iii)   It shall not be possible to open the hinged door of the  castle unless the breaker is drawn to the isolated 
position. 
iv)   Inadvertent with drawl of the circuit breaker too far beyond  the supporters is prevented by the suitable stops. 
 
4.5.2    Provisions  shall  be available for  the  padlocking  of  the circuit breaker access flame in any of the three 
positions. 
 
4.5.3    Automatically operated safety shutters shall be  provided  to screen  the  fixed isolating contacts when the 
breaker is  drawn out from the castle. 
 
4.5.4    The moving portion of the circuit breaker shall  be  provided with  a  heavy duty,  self aligning earth 
contact, which  shall  make before  and break after the  main isolating contacts during  insertion into with drawl 
from the service position of the breaker.  Even in  the isolated position positive earthing contact should exist. 
 
4.5.5    Auxiliary switches directly operated by the breaker operating  mechanism and having 4 `NO' and 4 `NC' 
contacts, shall be provided  on each breaker. The auxiliary switch contacts shall have a minimum rated thermal 
current of 10 amps. 
 
5.0   Switch Fuse Units : 
 
5.1   General : 
 
The switch fuse units shall be of the load break, heavy duty,  cubicle type conforming to the requirements IS and 
of AC 23 duty. 
 
The switch fuse units shall be capable of withstanding the thermal and electromagnetic  stresses  caused by short 
circuits  for the  time of operation of the associated fuse links. 
 
The switch fuse units shall be double break and have quick make  break mechanism, designed to ensure positive 
operation. 
 
All  switch  fuse  contacts  shall be silver  plated  at  the  current transfer surfaces. 
 
The unit shall be provided with a front operating handle.  The ON  and OFF  positions of the switch handle shall 
be clearly marked. 
 
5.2   Interlocks and Safety : 
 
Interlocks shall be provided so as to prevent opening of the unit door when  the switch is in the ON position and 
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also to prevent closing of the  switch with the door not properly secured.  It should however be possible  for  a  
competent  person to operate  the  switch  shall be suitable  for  locking with switch in the OFF position by means  
of a padlock. 
 
The  interior arrangement of the switch fuse unit shall be  such  that all 'Live' parts are shrouded. 
 
5.3  HRC  Fuses : 
 
The switch fuse units shall be fitted with  High   rupturing  capacity cartridge fuse links with ISI marking for a 
rupturing capacity of not less  than  80 KA at 415 volts. The fuse links shall be mounted in a drawout carriage, 
thus ensuring positive isolation of contacts during fuse replacements. 
 
6.0  Current Transformers.   
 
Current  transformers shall  comply with the requirements of  relevant latest amendment IS.  They shall have 
ratios, outputs and accuracy as specified in the schedule. 
7.0  Indicating / Integrating Meters : 
 
All  indicating  instruments  shall be  of  flush  mounted  industrial pattern conforming to the relevant latest 
amended IS.  The  instrument shall  have  non reflecting bazels, clearly, divided  and  indelibly marked  scales, 
and shall be provided with  zero adjusting devices in the  front.  Integrating instruments shall be of flush mounted 
switch board pattern complying with the requirements of relevant latest IS. 
 
8.0   Relays :Circuit  breakers shall be provided with integrally mounted relays  as specified in the schedule. 
 
The relay shall have a set of three phase characteristics, which  shall be adjustable over a wide range, to provide 
discrimination between a multiplicity  of  devices.  The relay shall be able to  provide  over current and earth fault 
protection. Also UV and Shunt trip Relays are to be provided. 
 
9.0  Control  switches/Selector switches :Control switches/Selector switches shall be of the heavy duty  rotary 
type, with plates clearly marked to show the operating position. They shall be of semi-flush mounted type with 
only the front plate and the operating handle projected. 
 
Circuit  breakers  control switches shall be of the spring  return  to neutral type. 
 
10.0  Indicating lamps and push buttons : 
 
Indicating   lamps  shall  be  of  the  LED      type  of  low   watt consumption, provided with series resistors where 
necessary  and  with translucent   lamp   covers.   Bulbs  and  lenses  shall   be   easily replaceable from the front. 
 
Push  buttons shall be of the momentary contact, push to  actuate  type fitted with self-reset contacts and 
provided with plates marked  with its junctions. 
 
11.0  Cable terminations : 
 
Cable  entries and terminals shall be provided in the switch board  to suit the number, type and size of aluminum 
conductor power cables and copper conductor control cables as indicated in the schematic diagram. 
 
Provision shall be made for top or bottom entry of cables as required. Generous size of cabling chambers shall be 
provided, with the position of  cable  glands  and terminals such that cables can  be  easily  and safely terminated. 
 
Barriers  or shrouds shall be provided to  permit safe working at  the terminals of one circuit without accidentally 
touching that of another live circuit. 
 
Cable riser shall be adequately supported to withstand the effects  of rated  short  circuit  currents without  
damage  and  without  causing secondary faults. 
 
Cable sockets shall be of copper and of the crimping type/soldering as required. 
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12.0  Control wiring :All control wiring shall be carried out with 1100/650 V grade single core  Copper  cable 
conforming to relevant IS having  stranded  copper conductors of minimum 2.5 sq.mm. section for CT Wiring and 
1.5sq.mm for Control/indicating Instruments. 
Wiring  shall  be neatly bunched, adequately  supported  and  properly routed to allow easy access and 
maintenance. 
Wires  shall be  identified  by numbered ferrules  at  each  end.   The ferrules  shall  be of the ring type  of  non-
deteriorating  material. They  shall  be  firmly located on each wire so  as  to  prevent  free movement. 
All control circuit fuses shall be mounted in front of the panel  and shall be easily accessible. 
 
13.0  Terminal blocks and lables : 
Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided between adjacent 
terminals. 
Terminal block shall have minimum current rating of 10 amps and  shall be shrouded. 
Provisions shall be made for lable inscriptions. 
Lables  shall be made of anodized aluminum, with white  engraving  on black  background.   They shall be 
properly secured  with  fasteners. Danger  plate of size and descriptions as recommended in the  relevant IS shall 
be provided on the PCC. 
 
14.0  Tests : 
 
i)    The power control centre shall be completely  assembled,  wired, adjusted  and  tested  for operation under  
simulated  conditions to ensure  correctness of wiring and interlocking and proper  functioning of all components. 
ii)    Each power control centre and components shall be subjected  to standard  routine  tests  as  per  applicable  
clauses  of  relevant standards. 
iii)    All current carrying parts and wiring of power control  centre shall be subjected to power frequency voltage 
withstand test. 
 
15.0 Drawings: After the  award of the contract the contractors shall  submit three copies of  
the following drawings for approval of the Department. 
 
i)    Outline  dimensional  drawing of the  PCC  showing  the  general arrangement indicating the following : 
 
a)  Busbar clearances; 
b)  power and control cable entry points; 
c)  Configuration of busbars; 
d)  Details of support insulations and spacings; 
e)  Outgoing power cable termination arrangements. 
 
ii) Single line diagram of power control centre showing  Protection, Metering etc. 
iii) Cubicle wiring diagram. 
iv)  List of Firements with Ratings & makes / Models 
 
16.0 Installation Testing and commissioning : 
 
The power control centre shall be installed over the cable trench/cable pit  using  suitable  size of MS channel  
including  grouting  of the channel with necessary bolts and nuts. Proper earthing of PCC shall be done  using two 
independent copper/GI strip of sizes as  indicated in the  schedule.   The channel shall be painted with  one  coat  
of  red oxide  primer and two coats of anticorrosive enamel paint  of  proper shade as directed by the Engineer-i-
charge. 
 
The  pre-commissioning  tests as required shall be done  and  the  PCC  shall be commissioned. 
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CHAPTER 3 

 LAYING OF CABLES 
 

1.0  Scope : 
This   specification  is  intended  to  cover  the   requirements   of installation   and  energizing  of  
PVC/XLPE/PILCDSTA   power   cables including jointing of cables. 
 
2.0  Standards : 
The  power  cable  and its fixing accessories shall  comply  with  the latest relevant Indian Standards and National 
Electrical Code. 

3.0  Laying of Cables : 
 

3.1  General : 
 

3.1.1  Before the commencement of cable laying, it shall be ensured by  the Engineer-in-Charge that only ISI 
marked cables are  used.  It shall  be the responsibility of the contractor to check the  soundness and correctness 
of the size of the cable while taking delivery of  the cable from stores.  Any defect noticed shall be brought to the 
notice of  the  issuing authorities immediately.  If any defects  is  noticed after  the cable is laid or during the 
process of laying, it shall  be brought  to  the  notice  of  the  Engineer-in-Charge  and  upon his satisfaction,  that 
the cable is not damaged due to bad  handling, it will be the entire responsibility of the contractor to  retrieve  the 
cable  already laid and return the defective cable to store  and  take fresh length of the cable from the store and 
relay the same. 
 
3.1.2  The material such as bricks, sand, cable route markers,  RCC slab of best quality as approved by the 
Engineer-in-Charge only  shall be used for cable laying works. 
 
3.1.3  The  contractor  shall provide all  the  necessary  labour, tools,  plants and other requisites at his own cost 
for  carrying out pumping  of water and removing of water from trenches, if any, where required. 
 
3.1.4  Installation shall be carried out in a neat,  workman  like manner  by  skilled, experienced and competent 
workman  in  accordance with standard practices. 
 
3.1.5   While laying the cable care  shall  be  taken  to  avoid formation of kinks and also damage to the cable.  In 
the case of cable bends,  it shall not have bent radius lesser than 20 times the overall diameter of the cable. 
3.1.6  A cable loop of about five meters length and as directed  by the Engineer-in-Charge shall be provided at the 
following locations. 
     a) Near the termination points 
     b) Near to the straight through joint 
 
3.1.7 The method of cable laying and routing of cables, shall  in every case be as directed by the Engineer-in-
Charge / consultant. 
 
3.1.8 Whenever cable passes through hume pipes/GI  pipes  embedded across  the  wall in a building, both the 
ends of the  pipe  shall  be suitably sealed. 
 
3.1.9 Identification  tags indicating the size of the  cable  and feeder  designation  shall be securely attached at 
both ends  of  the cable.   Such tags shall also be attached to the cable at intervals  of 50 Mtrs.  The materials of 
the tag shall be of either 12 SWG GI  sheet.  In case of plastic, the details have to be engraved  and incase  of  GI  
sheet, the details should  be  punched. Cable route markers shall be provided at the intervals of 200 M with a 
minimum of one number route marker.  The details of the route makers shall be as per  the drawing.  At the 
locations of  straight  through joints, necessary joint-markers shall be provided. 
 
3.1.10   When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls and are 
spaced at such intervals as to  prevent  buckling of the cables. All steel work shall  be  painted with  a coat of red 
oxide and thereafter finished with suitable anticorrosive paints. 
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3.2  Cable laid in ground : 
 
3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT cables (1.1 KV to 11 KV) 
shall be laid at a  depth  of 1.0 M when laid in ground. When cable pass through roads, nallahs etc. they  must  be 
protected by either hume pipe or GI  pipe  of  suitable dimensions. 
 
3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width of the trench at the 
bottom shall be 0.4 M  for one cable. In case the total number of cables laid in trenches is more than  one, then 
the width shall be such that the spacing  between  the cables is maintained as shown in the drawing. Before the 
cable is laid in  the trench the bottom of the trench shall be cleared  from  stones and  other  sharp materials and 
filled with sand layers of 75  mm, as shown in the drawing. 
 
3.2.3. While removing the cable from the drum, it shall  be  ensured that  the  cable drum is supported on suitable 
jacks and the  drum is rotated  to unwind the cable from the drum. The cable should never be pulled  while  
unwinding from the drum. It shall be ensured  that the cables  are  run  over  the wooden rollers placed  in  the 
trench at intervals not exceeding 2 M. 
 
3.2.4. After  placing the cables in the trench shall  be  filled  in  layers  ensuring that each layer is well rammed by 
spraying water and consolidated.  The  extra  earth shall be removed from  the  place of trench and deposited at a 
place as directed by the Engineer-in-Charge/consultant. 
 
3.2.5. The HT cables shall be provided with RCC slabs (marked  HT cable) on top as protection.  
 
3.3  Cables laid in built up trench : 
 
3.3.1. Before the commencement of cable laying the cable trench shall be  drained  properly. Cable shall be laid 
as explained in  item 3.2. Cable  shall  be  properly clamped to the  cable  supports , which are provided  in the 
cable trench. The method of clamping shall  suit the size  of  the cable and the cable supports, which are provided 
in the cable trench. The method of  clamping shall suit the size of the cable and the cable supports, as directed by 
the Engineer-in-Charge. 
 
Care shall be taken while removing and replacing the trench cover slab. It is the responsibility of the contractor to 
make good  any  damaged trench covers. 
 
3.4.  Cable terminations and straight through joints : 
 
3.4.1. All  cable jointing materials such as straight  through  joint boxes,  cable compound, cable lugs, insulation 
tapes etc. shall be of best quality and as approved by the Engineer-in-Charge. 
 
3.4.2.  Cable  glands  for strip / armoured cables  shall  include a suitable  armour  clamp  for  receiving  and  
securely  attaching the armouring of the cable in a manner such that no movement of the armour occurs when the 
assembly is subjected to tension forces. 
 
The  cable gland shall not impose on the armouring, a  bending  radius  not  less than the diameter of the cable. 
The clamping ring  shall  be solid and of adequate strength. 
 
Provision  shall be made for attachment of an external  earthing  bond between the metallic covering of the cable 
and the metallic  structure of the apparatus to which the cable box is attached. 
 
3.5 Sealing boxes : 
 
3.5.1  A sealing box, irrespective of the class of insulation  of the  cable for which it is intended, shall be so 
designed that it  may be filled with compound after connecting the cable specially in flame proof/hazardous areas. 
 
3.5.2  All parts and connection for attaching the armouring, wiping or  clamping  the metallic sheath in a sealing 
box,  shall  be  easily accessible.  This may be achieved by splitting the box or by providing a suitable cover or 
other such means. 
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3.5.3  The joints in the box shall prevent leakage of the compound. 
 
3.5.4  Provision  shall be made to ensure that the  cores  of  the cable are efficiently sealed to prevent moisture 
penetrating along the strands or the cable conductors. 
 
3.5.5  The  sealing box shall be provided  with  compound  filling orifices  with suitable covers or plugs of size that 
will permit easy pouring of the compound. 
 
In all cases where screwed plugs are used, one or more air vents shall be  provided to ensure complete expulsion 
of air and total filling of the box with compound.3.5.6   The  box  shall  be  of  sufficient  length  to  allow  for 
manipulation  of the insulated cover without damage to them or to  the insulation. 
 
3.5.7   A  sealing  box intended to be  attached  directly  to  the apparatus  shall  be  designed such that the  box  
together  with the connected cable may be detached from the apparatus without disturbing the sealing compound. 
 
 
3.5.8 Cable  sealing and dividing boxes intended for use  in  the flame  proof  areas  shall comply  additionally  

with  the   relevant requirements of IS:2148-1968. 
 
4.0  Testing 
 
Once cable is laid, following tests shall be conducted in the  presence of Engineer-in-Charge, before energizing 
the cable: 
 
i)   Insulation resistance test (Sectional and Overall). 
ii)  Sheathing continuity test. 
iii) Continuity and conductor resistance test. 
iv)  Earth test. 
v)   High voltage test. 
 
Tests  conducted  shall  be  as  per  Indian  Standards  and  National Electrical Code. 
 
 
 
                                                                               CHAPTER 4 

EARTHING 
1.0   SCOPE: 
 
This  specification is intended to cover the requirements  of  supply, installation, testing and commissioning of  
 
a)Pipe earthing 
 
b)Plate earthing 
 
c)Strip earthing 
 
2.0   STANDARDS: 
 
Earthing installations shall conform to the Indian Electricity Rules  - 1956, as amended from time to time and IS 
3043-1989  "code of practice for earthing", with latest amendments. 
 
3.0  Earth electrode arrangement : 
 
3.1  Pipe electrode : 
 
3.1.1 Electrode shall be made of CI pipe having a clean  surface and  not  covered  with paint, enamel or  poorly  
conducting  material. Galvanized  pipe  shall not be smaller than 100 mm ID.  Earthing  with pipe  electrode  shall  
be  done  as  per  the  details  indicated  in IS : 3043/87  .  
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3.1.2 Electrodes shall be embedded below permanent moisture level. 
 
3.1.3 The length of pipe electrodes shall not be less than 2.5  m. if  rock is encountered, pipes shall be driven to a 
depth of not  less than 2.5 m with suitable inclination.  Pipe shall be in one piece  and deeply driven. 
 
3.1.4 To  reduce  the depth of burial  of  an  electrode  without increasing  the resistance, a number of rods or 
pipes may have  to be connected  together in parallel.  The distance between two  electrodes in  such  a  case  
shall  not be less than  twice  the  length  of the electrode.  The earthing lead shall be connected by means of a 
through bolt, nuts and washers and cable socket. 
 
3.2  Plate electrode : 
 
For plate electrodes, minimum dimensions of the electrode shall be  as under. 
 
3.2.1 GI plate electrode : 600 x 600 x 6 mm thick. 
 
3.2.2 Copper plate electrode : 600 x 600 x 3.15 mm thick 
 
3.2.3 The  electrode shall be buried in ground,  with  its  faces vertical and top not less than 2.5 M from the 
surface of the ground. 
 
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
 
3.2.5 Plate electrodes shall have a galvanized iron  water  pipe, buried vertically and adjacent to the electrode.  
One end of pipe shall be  atleast 5 cm above the surface of the ground and need not be more than 10 cm.  The 
internal diameter of the pipe shall be atleast 19 mm. The  length  of pipe under the earth's surface shall be such  
that it shall  be  able to reach the center of the plate.  The  earthing lead shall be securely bolted the plate with two 
bolts, nuts, check nuts and washers. 
 
 
3.3.   Strip or conductor electrodes : 
 
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm,  if  of  copper and 25 x 3 mm, if of galvanized iron 
and steel. If round conductors  are used as earth electrodes, their cross sectional area shall not  be  smaller than 
3 sq.mm , if of copper and 6 sq.mm.  if galvanized iron and steel. 
 
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 
 
4.0  General : 
 
i)  All  materials used for connecting the earth lead  with  electrode shall  be  of GI in case of GI pipe and GI plate  
electrodes, and of tinned  brass  in case of copper plate electrode. The  eaarthing lead shall be securely 
connected at the other end to the main board. 
 
ii)  The  earthing  lead  from electrode  onwards  shall  be  suitably protected against mechanical injury by routing 
the earth wire /  strip through a suitable size of GI pipe. 
 
iii)  All medium voltage equipments shall be earthed by  two  separate and distinct connections with the earth. In 
the case of high and extra high  voltages, the neutral points shall be earthed by not  less than two separate and 
distinct connections with the earth, each having its own electrode at the generating station or substation. 
 
iv) All materials, fittings etc. used in earthing shall  conform  to Indian  standard  specifications wherever they 
exist. In the  case of materials  for  which  Indian standard specifications  do  not  exist, such materials shall be 
approved by the Engineer-in-Charge. 
 
v)  The earth electrode shall be kept free from paint,  enamel and grease. 
 
vi) It shall be ensured that similar materials  for  respective earth electrodes and earth conductors are used. 
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vii)Earth  electrode shall not be installed in proximity  to  a metal fence. 
 
viii)Copper/GI  strip shall be connected to the respective  earth electrodes,  either  by  brazing or  welding  
respectively.   The Copper/GI  strip  shall be jointed only either by brazing  or  by riveting at the end of over 
lapping portions.  The over lap shall  
not be less than 50 mm. 
 
ix) Earthing  clamps used for supporting earth strips  shall  be made  of such materials so as to avoid bimetallic 
action  between strip and clamps. 
 
5.0 Testing : 
The earth resistance of each electrode shall be measured by  using  a reliable  and  calibrated earth megger the 
value shall be as per IS/IE rules  
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN 

THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE ARCHITECT 

CARPENTARY / WOOD WORKS: 

S. No.  Material Name     Brand Manufacturer 

 
  1.  Plywood – BWR 303Ply               Century / Archid ply / Nicon / Black coat  

  2.  Laminate – Confirming to IS : 2045-1995 Greenlam / Archid / Sunmica / Airolam 

  

  3.  Glass      Modifloat / Asahifloat / Saint Gobain 

  4.  Hardware     Efficient Gadgets / Earl behari 
         (EBCO) Hardwin / Etalica / Jyoti 

  5.  Flush door – Confirming to   Greenply / Egg wood / Archid or Kutty  
 IS : 2202 (Part-1) – 1991   approved equivalent 

  6.  Teak wood     Medium teak wood or approved  
        by the consultant 

  7.  GI support system for false ceiling  Rondo /Indiangypsum or approved equivalent 

  8.  GI dry wall partition system   Rondo/Indian gypsum or approved equivalent 

  9.  Plaster boards     Boral, India Gypsum or  
        approved equivalent 

10.  Soft board     Jolly board of approved equivalent 

11.  Screws      GKW nettlefold or approved equivalent 

12.  Adhesives     Movicol / Fevicol SH / Araldite or 
        approved equivalent 

13.  Paint      Asian / Dulux or approved equivalent 

14.  Floor spring / Door closer   Everite, Ebco or approved equivalent 

15.  Textured paint     Spectrum or approved equivalent 

16.  Vinyl flooring     Armstrong or approved equivalent 

17.  Writing Board     White mark or approved equivalent 

18.  Vitrified flooring     Naveen / Granamite / Kaneria / Asian 

19.    Venation blinds      MAC / Vista 

20.    False ceiling      Indian gypsum / Daiken 

 

 

 

NOTE: The contractor shall use only above mentioned material or equivalent make to be approved by 

the Bank / Consultant.  All other materials shall confirm to the specifications laid down.  The tenderer 

shall take this into account while tendering rates / prices. 
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PROPOSED ELECTRICAL WORKS FOR  
INDIAN BANK,  

 
LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN  
THE ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT. 

 
 

  
 APPROVED MATERIALS , MAKES AND 
MANUFACTURERS         

            

            

SL 
NO 

                       ITEM     MAKE / MANUFACTURER 

            

1 UPS SOCKET & SWITCHES MDS / MK NOVAR 
 

2 WIRES FINOLEX/ HAVELLS/ L& T 
 

3 CABLES CCI / HAVELLS / POLYCAB 
 

4 MCB / DBs MDS/ HAVELLS/ SIEMENS 
 

5 CHANGE OVER SWITCH HPL / C & S / L & T 
 

6 LIGHTING FIXTURES PHILIPS / HAVELLS 
 

7 CFL FIXTURES PHILIPS / HAVELLS 
 

8 MS CONDUIT GUPTA / BHARAT 
 

9 PVC CONDUIT PRECISION / SUDHAKAR 
 

10 METAL CLAD SOCKET MDS - SLEEK / HAVELLS 
 

 
 
 
NOTE:  
 The contractor shall use only above mentioned material or equivalent make to be 

approved by the Consultant. All other materials shall confirm to the specifications laid 
down. The tenderer shall take this into account while tendering rates / prices.  The 
Consultant / Owner has got every right to select any of the above Makes for the Project.  
However the samples of every material including all fixing accessories shall be got 
approved by Owner / Consultant before Execution. 
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ABSTRACT TO GENERAL CONDITIONS OF CONTRACT 

 

1 Earnest money Deposit 
RS. 35,500/- (Rupees Thirty-five thousand 
five hundred Only) 
 

2 Initial Security Deposit 
1 % of Quoted value including EMD. 
 

3 Date of commencement 
3 days from the date of receipt of                                                                                    
order or from the date of mark out 

4 Period of Completion 
21 days from date of commencement 
 

5 Defects Liability Period 
12 months 
 

6 Agreed Liquidated Damages 
1% of tender amount per week subject 
to  a maximum of 10% of contract value 

7 Period of Final Measurement 21 days 

8 Value of work for the issue of Interim Certificate 
Minimum Rs 75 Thousand 
 

9 Retention money from each interim bill 
8% 
 

10 
Total retention money including Earnest Money 
and initial security deposit 

As per Clause 11, of General Conditions                                  Contract 

11 Architects certificate of payment 
7 days after submission of interim bills                                                                                    
by the Contractor. 

12 Period of honoring payment certificate 

7 working days from date of Architect’s      
certificate of payment for interim bills and 45 
working days for final certificate. 
 

13 Installment after virtual completion 
Clause 11 
 

14 Delayed Payments 
No interest will be paid no this account 
 

15 Estimated value 
RS. 35.35 lakh (Excluding GST) 
 

 
 
                                                                   
 
 
 
 
 
 

                                                                              SIGNATURE OF THE CONTRACTOR  
                WITH DATE 

 WITNESS: 
   DATE: 



 46   

 
 
 

DECLARATION 
 
 

I/We have inspected the site of works and have made me / we fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through 
the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 
Specifications and understood the same and on the basis of the same I/We quoted our rates in 
the Schedule of Quantities attached with the tender documents. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect 
to ensure completion of same within the target date as mentioned in the tender document. 
 
 
 
 
 
 
 Witness:                                                                      ______________________ 

  
  Signature of Tender 

 
 
                                                                 

                                                                  Address______________________ 
 
 ______________________ 
 
 ______________________ 
 

                                                                       Date: _____________________ 
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                                                                                                        DRAWINGS AND BILL OF QUANTITIES 


