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                                            NOTICE INVITING TENDER 
Sealed Tenders on three cover system are invited on behalf of the Zonal Manager, 
ZO Chennai North, Krest Building, No.2, Jehangir Street, Chennai – 600 001, on item 
rate basis from Indian Bank’s panel contractors empaneled for Interior , Furnishing and 
Electrical works in Tamil Nadu and Union Territory of Puducherry w.e.f. 01.06.2023 having sound 
technical and financial capacity to do Interior, Furnishing and Electrical Works for 
Indian Bank’s Anna Salai Branch *proposed alternate premises at No. 2234, First 
Floor, Gee Gee Complex, Anna Salai, Chennai – 600 002. 

Name of Work Interior, Furnishing and Electrical Works – Anna 
Salai Branch_ Proposed Alternate Premises 

Initial Security Deposit (S.D) 2% of the Bid cost shall be submitted within 3 days 
from the Date of Award of work.   

Retention Amount (RMD) 8% of the each Bill Amount 
Total Security Deposit (SD) 10% of the total contract price  

[Initial S.D (2%) + RMD (8%)] 
Retention Money  
 
Defects Liability Period 
(DLP) 

5 % on the total amount of work completed. 
(50 % Security Deposit will be refunded) 
 
12 Months from the date of virtual completion 

Date of Commencement 
 

5 days from the date of issue of Work Order/letter of 
intent or Date on which the site is handed over, 
whichever is later 

Date of Completion 21 days from the Date of issue of Work Order/letter of 
intent or Date of which the site is handed over 
whichever is later. 

Liquidated Damages for 
Delay 

1% per week of the Contract Value  for intermediate and 
final deadlines subject to maximum  total of 5% of final 
Contract value 

Frequency of Interim Bills One Interim Bill of min value of Rs 8.00 Lakhs.  
Start of Issue of Tender 21. 04. 2026 

Last date and Time of  
Submission of tenders 

30. 04. 2026 / 4.00 PM  

Opening of Part – 1 
Technical Bid & Price Bid 

30. 04. 2026 / 4.30 PM  
 

 
Note :  
1. The bank reserves the right to reject any quotation/bid without assigning any reason. 
2. The rates quoted by the bidder shall be based only on the specifications and conditions of 

the quotation documents. 
3. Bank is not liable to make any payment to bidders for preparation to submit the 

quotation/bid. 
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INDIAN BANK 
Zonal Office, Chennai North Zone, 

Krest Building,  
No.2, Jehangir Street, 

 Chennai – 600 001, 

VOLUME – 1 
 

COMMERCIAL BID (PART – A) and TECHNICAL BID (PART – B) 
 
 
 

LIMITED TENDER DOCUMENT FOR THE PROPOSED INTERIOR, 
FURNISHING AND ELECTRICAL WORKS FOR INDIAN BANK’S ANNA 
SALAI BRANCH, AT NO.2234, FIRST FLOOR, GEE GEE COMPLEX, ANNA 
SALAI, CHENNAI – 600 002  
 
This Tender is Open for Indian Bank’s panel contractors empaneled for Interior , 
Furnishing and Electrical works in Tamil Nadu and Union Territory of Puducherry 
w.e.f. 01.06.2023 

 
 

ISSUED TO 

M/s._____________________________________________________________ 

 

CONSULTANT / ARCHITECT 
 
 

M/s. SRISHTI, Chennai 
 

This document contains 62 pages 

(excluding Price Bid) 
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VOLUME – 1 

COMMERCIAL BID (PART – A) 
 
Name of work:  Limited Tender (Open to Bank’s empanelled Contractors only) 

Proposed Interior, Furnishing and Electrical Works for Indian Bank’s Anna Salai 
Branch, at No. 2234, First Floor, Gee Gee Complex, Anna Salai, Chennai – 600 002. 
 

INDEX 

S NO DETAILS PAGE NO 
 VOLUME-1 (COMMERCIAL  BID (Part – A))  

1 Notice Inviting Tender 1 
2 Cover Page -1 3 
3 Index – Volume -  4 
4 General Rules and Conditions 

for the guidance of Tenderers 
5 

5 Check List 10 
6 Special Conditions of Contract 11 
7 General Conditions of Contract 16 
8 Additional Conditions of Contract 39 
9 Preamble to Schedule of Quantities (Commercial) 40 
10 Articles of agreement 43 
11 VOLUME – 1 (TECHNICAL BID (Part – B) 49 
12 Preamble to Schedule of Quantities (Technical) 49 
13 Safety Code 52 
14 FORMS – “A” to “F” 57 - 64 
15 Drawings 65 

   
   
   
 VOLUME -2 (PRICE BID) – Please refer VOLUME -2  
   
   
   

 

 

 

 

GENERAL RULES & CONDITIONS FOR THE GUIDANCE OF TENDERERS 
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Sealed Tenders on three cover system are invited on behalf of the Zonal Manager, Zonal 
Office, Chennai North Zone, Krest Building, No.2, Jehangir Street, Chennai – 600 001,, 
on item rate basis from Bank’s empanelled Contractors only having sound technical and 
financial capacity to do Proposed Interior, Furnishing and Electrical Works for Indian 
Bank’s Anna Salai Branch, at No. 2234, First Floor, Gee Gee Complex, Anna Salai, 
Chennai – 600 002. 
 

1. ELIGIBILITY CRITERIA: 
a. Structure and Organisation: 

Attach details regarding the organisational structure, constitutional status, 
particulars of registration with Govt. bodies, name and titles of administrative and 
technical staff, and details as necessary to support the status. 
  

b. Registration as Contractor: 
 Those who are already in the panel list of Public Limited Insurance Companies, 
Public Sector Banks, Public Sector Undertakings, CPWD, NHAI, LIC, Railways, MES 
with satisfactory completion certificates for Civil/ Interior Works with: 
 

 One work of 80% or Two works of 50% or Three works of 40% of the 
estimated value of this work. 

(Copies of empanelment with such organisations and completion certificates 
should be attached) 

 
c. Turn over details: 

Average financial turnover to a tune of minimum 40% of the estimated value of this 
work for the listed three years, provided in a separate annexure. 
(Copies of audited balance sheet to be attached. Else if returns filed under Sec 44AD 
of the Income tax Act, Income Tax returns alone is sufficient) 
 

d. IT Clearance: 
Copies for the IT returns for the listed three years. Should be submitted along with 
the commercial and technical bid. 
 

e. EMD Amount: DD for the cost of tender document and EMD amount should be 
enclosed along with the commercial and technical bid. 

 
3.  SUBMISSION OF TENDER: 

 
The Tender must be submitted in original and as per details given hereunder:- 
 
a. Documents as required as per preset conditions given above shall be submitted 

along with Volume I and the rates shall be filled in the Schedule of quantities given 
in Volume II of the tender document. 
 

b.  LIMITED Tender shall be submitted in two parts in separately sealed envelopes as 
described below:_ 

INTERIOR, FURNISHING AND ELECTRICAL 
 

 Volume I: Commercial and Technical aspects of the offer and Tender 
Drawings, EMD and details as listed in eligibility criteria. 
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 Volume II: Priced Schedule of Quantities in Original. 
 

c. The common envelope containing Volume I and Volume II of the offers shall be   
        duly super-scribed with the above titles and submitted before the time a stipulated. 

 
d. Volume II of offer shall contain only the “Schedule of Quantities” and no conditions 

whatsoever. Any conditions / stipulated by the tenderer in Volume II will not be 
taken into consideration for evaluation of the tenders. 

 
e. Tenderers are requested to quote strictly as per the terms and conditions, 

specifications, drawings and tender document and not to stipulate any deviations. 
 

Tender documents whose tenders may be accepted, can be purchased from the office 
of the Zonal Manager, Zonal Office, Chennai North Zone, Krest Building, No.2, 
Jehangir Street, Chennai consisting of the Plans, complete specifications, the schedule 
of quantities of the various classes of work to be done, and the set of conditions of 
contract to be complied with by the person – 600 001, between the office hours 10.00 
A.M. and 4.00 P.M. from 21/04/2026 – 29/04 / 2026 on all Bank working days. 

 

4. The site for the work is available / or the site for the work shall be made available in 
parts as specified below. 
 
Tenders, Commercial and Technical Bid (Part-A & B), which should always be 
placed in a sealed cover, with the name of project written on the envelope i.e. 
superscripted with Proposed Interior, Furnishing and Electrical Works for 
Indian Bank’s Anna Salai Branch, at No. 2234, First Floor, Gee Gee Complex, 
Anna Salai, Chennai – 600 002. Sealed tenders in the prescribed format shall be 
deposited in the tender box kept at Zonal Office, Chennai North Zone, Krest 
Building, No.2, Jehangir Street, Chennai – 600 001,  on or before the stipulated 
date and time of submission of the tender, after noting down in the register 
meant for this in the Premises/Estates and Expenditure Department.  The Tender 
/ Price Bid not submitted in the prescribed format will be summarily rejected.  
No correspondence will be entertained in this regard. 
 

5. The time allowed for commencing the work is Five days (5 days) from the date 
of written orders to commence work or handing over the site whichever is later. 

 

6. The Contractors should quote in figures as well in words the rates and amount 
tendered by them. The amount for each item should be worked out and the 
requisite totals to be given. 
 

7. When a Contractor signs a tender in any Indian Languages the percentage above 
or below and the tendered amount in the same Language. In case of illiterate 
Contractors, the rates or the amounts tendered should be attested by a witness 
and his / their KYC documents to be furnished. 
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8. The acceptance of the tender will rest with “Indian Bank” which does not bind 
itself to accept the lowest tender, and or reserves to itself the authority to reject 
any or all of the tenders received without the assignment of a reason. All tenders 
in which any of the prescribed conditions are not fulfilled or, are incomplete in 
any respect are liable to be rejected. 

 
Indian Bank., reserves the right to accept the tender in full or in part and the 
tenderer shall have no claim in future for revision of rates or other conditions if 
his tender is accepted in parts. 
 

9. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the Contractors who resort to canvassing will be liable for rejection. 
 

10. All rates shall be quoted on the proper form of the tender alone. The tenderers shall 
take care to price his tender rationally. Extreme under-pricing or over-pricing in 
item-rates, with which the total amount will be considered adversely in the 
assessment of tenders.  The tenderer shall on demand submit analysis of rates of 
some items of work if so required by the Employer. 
 

11. An adverse rate quoted for an item which will have implications on the total cost 
of the contract work shall not be more/ less than 25 % of the estimated cost of 
that particular item.  
 

12. On acceptance of the tender, the name of the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer 
/ Architects shall be communicated to the Employer. 
 

13. Special care should be taken to write the rates in figures as well as words and the 
amounts in figure only; in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. ‘P’ after the decimal 
figures Eg. Rs.7.55”p” and in case of words the word “Rupees” should precede 
and the word paise should be written at the end, unless the rate is in whole 
rupees and followed by the words “only”.  It should invariably be up to two 
decimal places. While quoting the rate in schedule of quantities, the word “only” 
should be written closely following the amount and it should not be written in 
the next line. 

14. Indian Bank, does not bind itself to accept the lowest or any tender and reserves 
to itself the right of accepting the whole or any part of the tender and the tenderer 
shall be bound to perform the same as the rate quoted. 

15. The tenderers shall separately specify at the end of the tender the % and value of 
SGST and CGST as applicable.  As on date 9 % CGST and 9% SGST is applicable 
for WORKS CONTRACT which is subject to existing Government norms. 
Regarding tax part, the tax rate at the time of billing shall rule over and above all 
documentations. Valid documents shall be produced if tendered/ asked for at 
the time before payment. 
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16. TDS for income tax is as applicable and shall be included in the quoted rates. The 
comparison for the least bidder shall be made with the basic price of items of 
work excluding “Goods and Service Tax” part. Indian Bank will not entertain 
any other claim whatsoever in this respect. 
 

17. The tender for the works shall remain open for acceptance for a period of up to 
30 Days from the date of opening of tenders. If any tenderer withdraws his tender 
before the said period, the Bank shall be at liberty to forfeit Earnest Money 
Deposit paid along with the tender and no further claim in this regard will be 
entertained. 
 

18. The tender for the work shall not be witnessed by a Contractor or Contractors 
who himself / themselves has / have tendered or to whom may and / have 
tendered for the same work. Failure to observe these conditions would render 
tenders of the Contractors tendering as well as witnessing the tender liable to be 
summarily rejected. It will be obligatory on the part of the tenderer to tender and 
sign the tender documents for all the component parts and that, after the work is 
awarded, he will have to enter into an agreement for each component with the 
competent authority of Indian Bank. 

 
19. The tenderer, apart from being a competent Contractor must associate himself 

with agencies of the appropriate class who are eligible to tender for (a) Air-
Conditioning work (b) Civil and Electrical and / or any other related work. Any 
clarifications on the design and drawings may be sought from office of The 
Zonal Manager, Zonal Office, Chennai North Zone, Krest Building, No.2, 
Jehangir Street, Chennai – 600 001, or contact through email id: 
zochennainorth@indianbank.bank.in 

20. The tenderers are advised to inspect the site before quoting for the job. The site 
will be available for inspection on all working days between 10.00 am & 5.00 pm 
between 21/04/2026 to 29/04/2026.  Hence, the tenderers are advised to inspect 
the site in this regard before quoting for the job. 

21. The Employer is not liable for the cost incurred in the inspection and preparation 
of tender and submission / participation and also not liable for any other cost 
what so ever may be. 

22. Tenders can be submitted in person or through post / courier so as to reach on 
or before the due date and time.  The Bank will not be responsible for any postal 
delays or any other reason for not submitting the bid in the specified time and 
resulting in disqualification / rejection of any bid and no claim whatsoever will 
be entertained in this regard. 

23. During evaluation of the bids, the Bank may, at its discretion, seek clarification 
from the Bidder/s. The request for clarification and the response shall be in 
writing. 
 
 

Zonal Manager, 
Chennai North Zone. 
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CHECK LIST 
(To be filled by Bidder) 

 
Have you signed all the sheets with company seal?    Yes/No 
 
Whether Tender Document Fee enclosed?      Yes/No 
Furnish details of DD/ electronic transfer 
 
 
Whether Earnest Money Deposit is enclosed?     Yes/No 
Furnish details of DD/ electronic transfer 
 
 
Whether filled up/signed Forms “A” to “F” enclosed    Yes/No 
 
Whether company registration details enclosed?    Yes/No 

  
Whether copy of PAN and GST enclosed?     Yes/No 
 
Whether registration with other Govt. bodies enclosed?   Yes/No 
 
Whether proof of average annual financial turnover enclosed?  Yes/No 
 
Whether P&L account, Audited Balance sheet and IT statements enclosed? Yes/No 
 
Whether documentary proof of work orders and having 
satisfactorily completed the works as per the details  
submitted for claiming eligibility are enclosed            Yes/No 
 
Give number of certificates/ sheets enclosed:  
 
 
Signature with seal 
 
 
 

 
 
 
 
 

 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT      
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1. Scope of Work: 
 

The scope of work for the purpose of this tender constitutes “Interior, 
Furnishing and Electrical Works” at Indian Bank’s Anna Salai Branch, at No. 
2234, First Floor, Gee Gee Complex, Anna Salai, Chennai – 600 002. 
 

2. Price Basis: 
 

a. The unit rates mentioned in schedule of rates shall remain firm and shall 
not be subjected to any escalation throughout the currency of the contract. 

 
b. The quoted rates shall be inclusive of supply of all materials required for 

completing the item works. 
 

c. Payment shall be made on the actual quantum of work executed, duly 
certified by Architect / Consultant. 

 
d. The rates quoted shall be based on laws, levies, taxes and duties applicable 

on the date of Letter Of Intent/Work Order. Any statutory variations 
thereto and / or new levies due to an act or enactment, after the date, shall 
be to the employer’s account against documentary evidence within the 
contractual completion date. Any such variation/imposition of new taxes 
and levies beyond the contractual completion date shall be to the 
Contractor’s account. 

 
e. Contractor shall satisfy himself on the applicability of various taxes, 

duties, levies etc. as applicable for such work and quoted prices shall be 
inclusive of all such liabilities.  Employer / Consultant shall not be liable 
for any liability of the Contractor on this account.  Contractor shall 
periodically produce documentary proof for having fulfilled the above 
obligations in time, including proof of payment, proof of filing of returns, 
etc. failing which Employer / Consultant reserve the right to take 
appropriate action at the cost and consequence of the Contractor.  

 
f. Income Tax, at applicable rates, shall be deducted from the Contractor’s 

Bills, as per Income Tax Act and TDS Certificate issued thereof. 
 

3. Terms of Payment: 
 

Progress Payment: 
 

a. One interim bills shall be allowed subject to minimum value for interim 
certificate as stated in these documents. (Please refer the Notice Inviting 
Tender for Interim bill conditions). The bills in proper forms must be duly 
accompanied by detailed measurements in support of the Quantities or 
work done and must show deductions for all previous payments, 
retention money etc. 
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b. The Employer / Architect / Consultants will entertain (Please refer the 

Notice Inviting Tender for Interim bill conditions) for a minimum gross 
amount to be certified.  

c. Employer may withhold payment on account of any defect/deficiency in 
the work already executed and payment released, based on subsequently 
discovered evidence, failure to make payments to Sub-Contractors, 
damage caused by the Contractor to Employer’s property, properties of 
other agencies within the premises, unfulfilled statutory obligations, etc. 

 
4. Effective date, Time schedule and Liquidated damages for delay: 

 
a. The date of Letter of Intent issued by Indian Bank shall be deemed as the 

“Effective Date” of contract. 
 

b. The entire work covered under the contract shall be completed in all 
respects within 21 days from the Effective Date. 

 
c. Time is the essence of this project and hence completion schedule of 21 

days should be strictly adhered to. 
 

d. However, at the option of the employer, such delayed completion may be 
accepted subject to levy of liquidated damages @ 1.00% of the final 
contract value per week of delay or part thereof, subject to a maximum of 
5.00% of the final contract value. 

 
e. The effective date shall be reckoned from 05 days from the date of issue of 

Work Order/letter of intent or date of which the site is handed over 
whichever is later. 

 
5. Measurement: 

 
The Quantities set out in the schedule of items and rates are estimated quantities 
of work. The final quantities of work executed by the Contractor in fulfilment of 
his obligations under the contract shall be jointly measured by the Contractor 
and the Architect / Consultants. The Architect / Consultants will be final 
authority for the measurement relating to bills. 

 
6. Responsibility: 

 
The Bank / Architect / Consultant reserve the right to inspect the execution of 
work at the Contractor’s Works as per the technical specifications and the 
equipment shall be dispatched only after receipt of a Release Order issued by the 
Architect / Consultant. 
Unless otherwise specified in the contract / Work order / Purchase Order, the 
completion of work shall not be deemed to have been achieved until all the works 
required to be carried out under the contract have been completed to the entire 
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satisfaction of the Bank / Architect / Consultant, in all respects and virtual 
Completion Certificate is issued. 

 
It is the responsibility of the Contractor to obtain all statutory approval from the 
Electrical Inspector/ government departments etc. and hand them over to the 
Bank through the Consultant. 

 
7. Progress Report: 

 
The Contractor shall submit to the Employer / Consultant once in two weeks 
progress report for the previous period showing up-to-date cumulative progress 
and progress during the preceding period alone on all progress items of each 
section or portion of the works in the proforma prescribed by the Employer / 
Consultant.  

 
8. Contractor’s Engineer: 

 
The Contractor shall keep qualified and experienced Engineer(s) for full time 
during execution of work for entire Contract period. 

  
9. Equipment: 

 
The Contractor shall make his own arrangement to procure all constructional 
plant and equipment for his work. He shall also submit with the tender, the type 
and number of different equipment with their capacities in good working 
conditions, which he will use on the site to ensure smooth completion of the work 
in specified time. All materials, construction plant and equipment etc., once 
brought by the Contractor on the site are not to be removed from there without 
the written approval from the Bank / Architect / Consultant. 

 
10. Extra Items: 
 

Extra items, if any, shall be paid on the basis of analysis of rate of cost of materials 
and labour produced by Contractor, and the item-rates agreed upon with the 
Architect / Consultant. 

 
The execution of extra item is compulsory in order to complete the project work. 
In case the Contractor fails to execute extra item, The Bank / Architect / 
Consultant will have the right to execute these items through other agency / 
agencies at the risk and cost of the Contractor. 
While arriving at the agreed rate of extra items, the Plant & Machinery / 
Overheads / Gross profit shall be considered to the tune of 15% of cost of 
materials and labour. 

 
The Bank / Architect / Consultant reserve the right to verify the price of material 
through market survey. 
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11. Guarantees / Liabilities: 
 

The Works / Installation including all components and accessories shall be 
guaranteed for a period of 12 months from the date of Virtual Completion of 
the same against defective material (including Manufacturer’s guarantee for 
equipment etc.), shortfall in performance and faulty workmanship. The 
Contractor shall immediately make free replacement of any of the parts or 
components that might go out of order within this period and The Bank / 
Architect / Consultant’s decision in this regard will be final and binding on the 
Contractor.   
The work shall be carried out in a workmanlike manner.   

 
12. Shut down work: 

 
The work is also to be carried out on the Bank’s holidays. Since there is need to 
shut down 415V electrical system, for working inside the panels, notice needs to 
be given at least one week before the work is to be carried out for arranging such 
electrical shut downs, so that it shall not affect the power supply to continuously 
energized equipment like UPS units, air conditioning units in server room, etc.  

 
13. Insurance: 

 
Contractor shall obtain and maintain any and all necessary insurance cover for 
the entire work, which may be required under any law or regulations applicable, 
including but not limited to the following: 

 
a. Contractor’s All Risk Policy, for Contractor’s Scope of Work. 
b. All materials and Contractor’s own machinery, equipment, tools & 

tackles, vehicles, etc. 
c. Third Party liability. 
d. Workmen Compensation 
e. ESIC 
f. Employer’s Liability 

The quoted price shall be inclusive of all costs for such insurance coverage 
including transit insurance and till it is handed over to the employer after its full 
completion.  In all such policies, Employer shall be made ‘Co-insured’.  Also 
other Contractors, working at the Site, are covered under the policy. 

14. GENERAL 
These Special Conditions of Contract (SCC) shall be read in conjunction with the 
terms and conditions stipulated in the General Conditions of Contract (GCC).  
However, if there is any contradiction between the terms and conditions 
mentioned in this SCC and those in the GCC, stipulations of SCC shall prevail to 
that extent. 

 

 

GENERAL CONDITIONS OF CONTRACT 
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1. INTERPRETATION 
 

In constructing these conditions, the specifications, the schedule of quantities, 
tender and agreement, the following words shall have the meaning here in 
assigned to them except where the subject or context otherwise requires. 

 
Employer: The term Employer shall denote INDIAN BANK, Zonal Office, 
Chennai North having its office at Krest Building, No.2, Jehangir Street, Chennai 
– 600 001, or any of its employee’s representatives authorized on their behalf. 

 
Architects: The term Architects shall mean SRISHTI ‘The Creative People’ 2L, 
Block – 2, Coromandel Park, Velachery-Tambaram Road, East Tambaram, 
Chennai – 600 059, or in the event of his/their ceasing to be the Architects for the 
purpose of this contract such other person/s as the employer shall nominate for 
the purpose. 

 
Contractor: The term Contractor shall mean “the successful L1 Bank empanelled 
Contractor” and includes his/their heirs, legal representative, assigns and 
successors. 

 
Site: The site shall mean the site where the works are to be executed as shown 
within boundary in red border on the site plan including any building and 
erections thereon allotted by the employer for the Contractor use. The site here 
mentioned is at Indian Bank’s Anna Salai Branch, at No. 2234, First Floor, Gee 
Gee Complex, Anna Salai, Chennai – 600 002. 
 
Site engineer: The site engineer shall be appointed by the employer. The 
employer may also determine the number of site engineers and the supporting 
staff at site office to assist them and also whether the site engineer shall be 
temporary or permanent as far as possible, the site engineer should assume 
charge of his post before the Contractor reports on site of work. When more than 
one site engineer is appointed, one of them shall be designated as senior site 
engineer by the premises department and the other site engineer shall be 
reporting to the senior site engineer. 

  
Drawings: The work is to be carried out in accordance with drawings, 
Specifications, the schedule of quantities and any further drawings which may 
be supplied or any other instruction, which may be given by the employer during 
the execution of the work. All drawings relating to work given to the Contractor 
together with a copy of schedule of quantities are to be kept at site and the 
employer/ architects shall be given access to such drawings or schedule of 
quantities whenever necessary. 
In case of any survey, detailed drawings are necessary the Contractor shall 
prepare such detailed drawings and /or dimensional sketches there for and have 
it confirmed by the employer/architects prior to taking up such work. 
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The Contractor shall ask in writing all clarifications on matters occurring 
anywhere in drawings, specifications and of quantities or for additional 
instructions at least 10 days ahead from the time when it is required for 
implementation so that the employer may be able to give decision thereon. 
 
“The works” shall mean the work to be executed or to be done under this 
contract 
 
“Act of insolvency” shall mean any act as such as the Insolvency and Bankruptcy 
Code (Amendment) Act 2021. or any amending statutes. 
 
“The schedule of Quantities” shall mean the schedule of quantities as specified 
(forming part of this contract) duly priced with the accepted quoted rates of the 
Contractor. 
 

2. SCOPE 
 

The work consists of construction of employer’s (details of work) in accordance 
with the “drawings” and the “schedule of quantities”. It includes furnishing all 
materials, labour, tools and equipment and management necessary for and 
incidental to the construction and completion of the work, during its progress 
and upon completion, shall conform to the lines elevations and grades as shown 
on the drawings furnished by the employer/architect. Should any detail essential 
for efficient completion of the work be omitted from the drawings and 
specifications it shall be the responsibility of the Contractor to inform the 
employer /architects detail with employer/architects concurrence, so that upon 
completion of the proposed work the same will be acceptable and ready for use. 
 
Except where provided for in the description of the individual item in the 
schedule of quantities and in the specifications and conditions laid down in after 
and in the drawings, the work shall be carried out as per standard specifications 
and under the direction of Employer/Architect. 

 
Employer/Architects may in their absolute discretion issue further drawings 
and or written instructions, details, and explanations, which are, hereafter 
collectively referred to as “the Employer’s/Architects Instructions” in regard to: 

 
a. The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work. 
 
b. Any discrepancy in the drawings or between the schedule of quantities and / 
or drawings and / or specification. 

 
c. The removal from site of any defective material brought thereon by the 
Contractor and the substitution of any other material thereof. 
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d. The demolition, removal and /or re-execution of any work executed by the 
Contractor. 

 
e. The dismissal from the work of any persons employed thereupon. 

 
f. The opening up for inspection of any work covered up. 

 
g. The rectification and making good any defects under clauses herein after 
mentioned and those arising during the maintenance period (retention period). 
 
The Contractor shall forthwith comply with and duly execute any work 
comprised in such employer’s / Architect’s instruction, provided always that 
verbal instructions, directions and explanations given to the Contractor or his 
representative upon the works by the Employer/Architects shall if involving a 
variation be confirmed in writing to the Contractors within seven days. No works 
for which rates are not specifically mentioned in the priced schedule of quantities 
shall be taken upon without written permission of the Employer/Architects. 
Rates of items not mentioned in the price schedule of quantities shall be fixed by 
the employer in consultation with the architects as provided in clause 
“variation”. 
 
Regarding all factory made products for which BIS (Bureau of Indian Standards) 
marked products are available, only products bearing BIS marking shall be used 
in the work. 

 
3. TENDERER SHALL VISIT THE SITE 
 

Intending tenderer shall visit the site and make themselves thoroughly 
acquainted with the local site condition, nature and requirements of the works, 
facilities of transport condition, effective labour and materials, access and storage 
for materials and removal of rubbish, traffic regulations, NOC required if any 
from any authorities / societies etc., The tenderer shall provide in their tender 
for cost of carriage, freight and other charges as also for any special difficulties 
including police restriction for transport etc., for proper execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any 
claim of commencement of work or which in the opinion of employer/architects 
might be deemed to have reasonably been inferred to so exist before 
commencement of work. 

 
4. TENDERS 
 

The entire set of tender papers issued to the tenderers should be submitted fully 
priced and also signed on the last page together with initials on every page. 
Initials / signature will indicate the acceptance of the tender papers by the 
tenderer. 
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The schedule of quantities shall be filled as follows: 
 

I.  The rate columns to be legibly filled in ink both in figures and English   words.  
Any rates / amounts filled in pencil or any other mode shall make the tender 
as “In-eligible” and will be rejected. 

 
II. Amount column to be filled in for each item and the amount for each sub head 
as detailed in schedule of quantities. 

 
III. All corrections are to be initiated. 

 
IV. The rate column for alternative items shall be filled up. 

 
V. The amount column for alternative items for which the quantities are to be 
mentioned shall not to be filled up. 
 
VI. In case of any errors, the rates given in the tender marked ‘original’ shall be 
taken as correct rates. 
 
No notifications, writings or corrections can be made in the tender papers by the 
tenderer, but may at his option offer his comments or modifications in a separate 
sheet of paper attached to the original tender papers. The employer reserves the 
right to reject the lowest or any tender and also to discharge any or all of the 
tenders for each section or to split up and distribute any item of work to any 
specialist firm or firms, without assigning any reason. 

 
The tenderers should note that the tender is strictly on the item rate basis and 
their attention is drawn to the fact that the rates for each and every item should 
be correct, workable and self-supporting. If called upon by the Employers/ 
Architects detailed analysis of any or all the rates shall be submitted. The 
Employer/Architects shall not be bound to recognize the Contractor’s analysis. 
 
The works will be paid for as: "measured work” on the basis of actual work done 
and not as “lump sum” contract unless otherwise specified. 
 
All items of work described in the schedule of quantities are to be deemed and 
paid as per complete works in all respect and details including preparatory and 
finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges 
will be allowed in this connection. In the case of lump sum charges in the 
tendering respect of any item of works, the payments of such items of work will 
be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer/Architects. 
 
The employer has the power to add, to omit, from any work as shown in the 
drawings or described in the specifications or included in the schedule of 
quantities and intimate the same in writing, but no addition, omission or 



 
  

                           INTERIOR, FURNISHING AND ELECTRICAL WORKS                              
_________________________________________________________________________________________ 

__________________________________________________________________________ 
Page 17 of 62 

 

 

variation shall be made by the Contractor without authorization from the 
Employer. No variation shall vitiate the contract. 

 
5. AGREEMENT: 
 

The successful Contractor may be required to sign an agreement as may be 
drawn up to suit local conditions and shall pay for all stamps and legal expenses, 
incidental thereto. 

 
6. TAXES AND DUTIES: 
 

The tenderers shall separately specify at the end of the tender the % and value of 
SGST and CGST as applicable.   
 
As on date 9 % CGST and 9% SGST IS APPLICABLE FOR WORKS CONTRACT. 
Regarding tax part, the tax rate at the time of billing shall rule over and above all 
documentations. Valid documents shall be produced if tendered/ asked for at 
the time before payment. 
 
TDS for income tax is as applicable and shall be included in the quoted rates. The 
comparison for the least bidder shall be made with the basic price of items of 
work excluding “Goods and Service Tax” part. 

 
7. PROVISIONAL SUMS: 
 
 All provisional sums described in the schedule of quantities as P.S. shall be 

exclusively allotted to the purchase of materials and not for any handling and 
fixing to be done by the Contractor. Such costs of handling and fixing with profit 
(including transport charges if required) shall be separately included in the 
contract price as described in the schedule of quantities. The disposal of amounts 
covered under this head will be absolutely at the discretion of the employer. 

 
 Contractor is to make payments for these materials to the suppliers on certificate 

or order issued by the Employer/Architects and realizes them through his bill 
from the Employer. 

 
8. QUANTITY OF WORK TO BE EXECUTED: 

 
The quantities shown in the schedule of quantities are intended to cover the 
entire work indicated in the drawings / tender but the Employer reserves the 
right to delete any item from the scope of work, execute only a part or the whole 
or any excess thereof without assigning any reason there for.  

 
9. OTHER PERSONS ENGAGED BY THE EMPLOYERS: 
 

The employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in these contract by other agency or 
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persons and Contractor shall allow all reasonable facilities and use of his 
scaffolding for the execution of such work. The main Contractor shall extend all 
cooperation in this regard. 

 
10. EARNEST MONEY AND SECURITY DEPOSIT: 
 

The successful tenderer to whom the contract is awarded will have to deposit 
as initial security deposit a further sum to make up 2% of the value of accepted 
tender including the earnest money. On acceptance of the DD or The Bank 
Guarantee by the Employer, the Earnest Money Deposit of the unsuccessful 
tenderers, shall be refunded to the Contractor/s. 
 
The initial security deposit will have to be made within 3 days from the date of 
issue of work order, failing which the employer at his discretion may revoke the 
letter of acceptance and forfeit the EMD furnished along with the tender. The 
initial security deposit will be refunded after satisfaction and completion of work 
(as certified by the architect). 
 
Apart from the initial security deposit made as above, retention money shall 
be deducted from progressive running bill @ 8 % of the gross value of each 
running bill.  This, together with the initial S.D. of the 2% referred to above, will 
constitute the total Security Deposit (2 % + 8 % = 10% in total) and on virtual 
completion of work, the employer shall refund the surplus amount if any after 
deducting 5% on the total value of completion of works as retention money for 
defect liability period. The retained 5% amount will be refunded after completion 
of the Defect Liability Period of 12 months, provided he has satisfactorily 
carried out all the work and attended to all the defects in accordance with the 
conditions of the contract. No interest is allowed on retention money. 
 

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 

The Contractor shall provide everything necessary for the proper execution of 
the work according to the intent and meaning of the drawings, schedule of 
drawings, schedule of quantities and specifications taken together whether the 
same may or may not be particularly shown described therein provided that the 
same can reasonably be inferred there from. The Contractor shall provide himself 
for ground and fresh water for carrying out of the works at his own cost. The 
employer shall on no account be responsible for the expenses incurred by the 
Contractor for hired ground or fresh water obtained from elsewhere. 

 
The rates quoted against individual items will be inclusive of everything 
necessary to complete the said items of work within the contemplation of the 
contract, and beyond the unit price, no extra payment, will be allowed for 
incidental or contingent work, labour and / or materials inclusive of all taxes and 
duties whatsoever except for specific items, if any stipulated in the tender 
documents. 
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The Contractor shall supply, fix and maintain at his own cost, for the execution 
of any work, all tools, tackles, machineries and equipment and all the necessary 
centring, scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection of the said work but also for the 
protection of the public and safety of any adjacent roads, streets, walls, houses, 
buildings, all other erections, matters and things and the Contractor shall take 
down and remove any or all such centring, scaffolding, staging, planking, 
timbering, strutting, shoring, etc., as occasion shall be required or when ordered 
so to do, and shall fully reinstate and make good all matters and things disturbed 
during the execution of works to the satisfaction of the employer / architects. 
The Contractor shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract and for his own 
convenience but not otherwise. Upon completion, such roads shall be broken up 
and levelled where so required by the drawings unless the employer shall 
otherwise direct. 
 
The Contractor shall at times give access to workers employed by the employer 
or any employed on the buildings and to provide them with water and lighting 
and leave or make any holes, grooves etc., in any work. Where directed by the 
employer as may be required to enable such workman to lay or fix pipes, 
electrical wiring,special fittings etc. the quoted rates of the tenderers shall 
accordingly include all these above mentioned contingent works. Electrical 
power will be provided at one point nearest to the work spot on chargeable basis 
and the Contractor should arrange for their distribution and utilization. 

 
12. TIME OF COMPLETION/EXTENSION OF TIME & PROGRESS CHART 
 

1. Time of completion: The entire work is to be completed in all respect within the 
stipulated period of 21 days. The work shall deem to be commenced within 5 
days from the date of acceptance letter or date of handing over of site, 
whichever is later. Time is the essence of contract and shall be strictly observed 
by the Contractor. The work shall not be considered as complete until the 
Employer/ Architects have certified in writing that this has been complete and 
the defects liability period shall commence from the date of such certificate. 

 
2. Extension of time: If in the opinion of the Employer/ Architects the works be 

delayed (a) by reason of any exceptionally inclement weather or (b) by reason of 
instructions from the employer in consequence of proceedings taken or 
threatened by or disputes, with adjoining or neighbouring employers or (c) by 
the works, or delay of other Contractors nominated by the employer and not 
referred to in the specification or (d) by the reason of authorized extra and 
additions or (e) by reason or any combination or works men or strikes or lock-
out affecting any of the building trade or (f) from other causes which the 
employer may consider are beyond the control of the Contractor, the employer 
at the completion of the time allowed for the contract shall make fair and 
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reasonable extension of time for completion in respect therefore. In the event of 
the employer failing to give possession of the site upon the day specified above, 
the time of completion shall be extended suitably. 

 
In case of such strikes or lockouts as are referred to above, the Contractor shall, 
immediately give the employer, written notice thereof. Nevertheless, he shall use 
his best endeavours to prevent delay, and shall do all that may be reasonably 
required, to the satisfaction of the employer for any extension of time for 
completion hereunder (which shall be final and binding on the Contractor) shall 
be promulgated at the conclusion of such strike or lock-out and the employer 
shall then, in the event of an extension being, granted, determine, and declare the 
final completion date. The provision in clause 13 with respect to payments of 
liquidated damages shall be construed as if the extended date fixed by the 
employer were substituted for and the damages shall be deducted accordingly 

 
3. Progress of work:  During the period of construction the Contractor shall 

maintain proportionate progress on the basis of programme chart submitted by 
the Contractor immediately before commencement of work and agreed to by the 
employer/Architects. Contractor should also include planning for procurement 
of scarce material well in advance and reflect the same in the programme chart 
so that there is no delay in completion of the project. 

 
13. LIQUIDATED DAMAGES 
 

Should the work be not completed to the satisfaction of the employer/Architects 
within the stipulated period, the Contractor shall be bound to pay to the 
employer a sum calculated as given below by way of liquidated damages and 
not as penalty during which the work remains un-commenced or unfinished 
after the expiry of the completion date. 

 
a. For contracts having time for completion up to 6 months and less, 1% of 

the estimated amount shown in the tender per week subject to a ceiling of 
10% of the accepted contracted sum. 

 
b. For contracts having time for completion exceeding 6 months & less than 

2 years 0.50% of the estimated amount in the tender per week subject to 
ceiling of 7.5% of the accepted contracted sum. 

 
14. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 

The Contractor shall conform to the provisions of any acts of the legislature 
relating to the work, and to the regulations and Bye laws of any authorities 
and/or any water, lighting and other companies, and/or authorities with whose 
systems the structures were proposed to have connection and shall intimate 
before, main and variation from the drawings or specification that may be 
associated to so conform give the employer/Architects written notices specifying 
the variations proposed to be made and the reasons for making them and apply 
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for instructions thereon. The employer/Architects on receipt of such intimation 
shall be giving a decision within a reasonable time. 

 
 The Contractor shall arrange to give all notices required for by the said Acts. 

Regulations or Bye-laws to be given to any authority and to pay such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipt with the employer. 

 
The Contractor shall indemnify the employer against all claims in respect of 
patent rights, royalties, and damages to the building, roads or members of public 
in course of execution of work and shall defend all actions arising from such 
claims and shall keep the employer saved harmless and indemnified in all 
respects from such actions, costs and expenses.   

 
15. ACCESS 

 
           Any authorized representative of the employer shall at all reasonable times have 

free access to the workshop, factories or other place where materials are being 
prepared or constructed for the works and also to any place where the materials 
are lying or from where that are being obtained, and the Contractor shall give 
every facility to the Bank or their representative everything necessary for 
inspection and examination and test of the materials and workmanship. Except 
the representative of the employer no person shall be allowed at any time 
without the written permission of the employer. 

 
16. MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS   

 
           All the works specified and provided for in the specification or which may be 

required to be done in manner with materials of the best and approved quality 
of the respective kinds in accordance with the particulars contained in and 
implied by the specifications as any from their entire satisfaction. If required by 
the employer/architects during the execution of the work, and to their entire 
satisfaction. If required by the employer/Architects the Contractor shall carry 
out tests on materials and workmanship in approved materials testing 
laboratories or as prescribed by the employer/Architects at his own cost to prove 
that the materials etc. under test conform to the relevant B.I.S or as specified in 
specifications. The necessary charges for preparation of mould (in case of 
concrete cube) transporting, testing etc., shall have to be borne by the Contractor. 
No extra payments on this account should in any case be entertained. 

 
           All the materials (except where otherwise described) stores equipment required 

for the full performance of the work under the contract must be provided 
through normal channels and must include charge for import duties, goods and 
service tax, octroi and any other charges and must be the best of their kind 
available and the Contractor/s must be entirely responsible for the proper and 
efficient carrying out of work. The work must be done in the best workmanlike 
manner. Samples of all materials to be used would be submitted to the 
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employer/Architects when so directed by the employer/Architects and written 
approval from employer/architects must be obtained prior to placement of 
order. 

 
           During the inclement weather Contractor shall suspend concreting and plastering 

or tiling for such time as the employer / architects may direct and shall protect 
from injury all work when in course of execution. Any damage (during 
constructions) to any part of the work for any reasons due to rain, storm, or 
neglect of Contractor shall be rectified by the Contractor in an approved manner 
at no extra cost. 

 
           Should the work be suspended by reason of rain, strike, lock-outs or any other 

cause the Contractor shall take all precautions necessary for the protection of 
work and at his own expenses and shall make good any damage arising from, 
any of these causes. 

 
           The Contractor shall cover up and protect from damage from any cause, all new 

work and supply, temporary/doors, protection to windows and any other 
requisite protection for execution of the work whether by himself or special 
tradesmen or sub-Contractor and any damage caused must be made good by the 
Contractor at his own expense. 

 
17. REMOVAL OF IMPROPER WORK 

 
            The employer shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time 
or time as they be specified in order of any materials which in the opinion of the 
employer/Architects are not in accordance with specification or instructions. The 
substitution or proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings and specification or 
instructions, in case the contract or refuses to comply and pay other agencies to 
carry out the work and all expenses consequent thereon or incidental thereon or 
incidental thereto as certified by the employer/Architects shall be borne by the 
Contractor or may be deducted from any money that may become due to the 
Contractor. No certificate which may be given by the architects shall relieve 
Contractor from his liability in respect of unsound work or bad materials. 

 
18. SITE ENGINEER 
 
          The term “site engineer” shall mean person appointed and paid by the 

employer to superintend the work. The Contractor shall afford the site engineer 
every facility and assistance for examining the works and materials and for 
checking and measuring work and materials. The site engineer shall have no 
power to revoke, alter, enlarge or relax any requirements of the Contractor or to 
sanction any day work, addition, alterations, deviations or omissions or any extra 
work whatsoever except in so far such authority may be specifically conferred 
by a written order of employer/Architects. 
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           The site engineer shall have power to give notice to the Contractor or to his 

foreman for non-approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued until the decision 
of the employers is obtained. The work will from time to time be examined by 
the engineer from the premises department of the employer and by the architects. 
But such examinations shall not in any way exonerate the Contractor from the 
obligation to remedy any defects which may be found to exist at any stage of the 
work or after the same is completed subject to the limitations of this clause, the 
Contractor shall take instructions only from the architects/employer. 

 
19. CONTRACTOR’S EMPLOYEES 

 
           The Contractor shall employ technically qualified and competent supervisor for 

the work who shall be available (by turn) throughout the working hours to 
receive and comply with instructions of employer/Architects. The Contractor 
shall engage at least one experienced engineer as site-in-charge for execution of 
the work. The Contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiency. 

           
           The Contractor shall employ experienced labourers on the work as far as possible. 
 
           No labourer below the age of eighteen years and who is not an Indian national 

shall be employed on the work. 
 
           Any labourer supplied by the Contractor to be engaged on the work on day-work 

basis either wholly or partly under the direct order or control of the employer or 
his representative shall be deemed to be a person employed by the Contractor. 

 
           The Contractor shall comply with the provision of all labour legislation including 

the requirements of: 
a. The payment or wages act 
b. Employer’s liability act 
c. Workmen’s compensation act 
d. Contract labour (Regulation & Abolition) Act, 1970 and Central Rules 

1971. 
e. Apprentices act 1961. 
f. Any other act or enactment relating thereto and rules framed there under 

from time to time. 
 
           The Contractor shall keep the employer saved harmless and indemnified 

against claims if any of the workmen and all costs and expenses as may be 
incurred by the employer in connections with any claim that may be made by 
any workmen. 

 
           The Contractor shall comply at his own cost with order of requirement of any 

health officer of the state or any local authority or of the employer regarding the 
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maintenance of proper environmental sanitation of the area where the 
Contractors’ labourers are housed or accommodated for the prevention of small 
pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
Contractor shall provide, maintain and keep in good sanitary condition adequate 
sanitary accommodation and provide facilities for pure drinking water at all 
times for the use of men engaged on the works and shall remove and clear away 
the same on completion of the works. Adequate precautions shall be taken by the 
Contractor to prevent nuisance of any kind on the works or the Lands adjoining 
the same. The Contractor shall arrange to provide first aid treatment to the 
labourers engaged on the works. He shall within 24 hours of the occurrence of 
any accident at or about the site or in connection of execution of the works, report 
such accident to the Employer and also to the Competent Authority where such 
report is required by the law. 

 
20. DISENGAGEMENT / DISENGAGE OF WORKMEN 

 
           The Contractor shall on the request of the employer immediately disengage from 

works any person employed thereon by him without any prior notice, who may 
in the opinion of employer be unsuitable or incompetent or who may misconduct 
himself. Such discharges shall not be the basis of any claim for compensation 
damages against the employer or any of their officer or employee. 

 
21. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

 
i. The Contractor shall be responsible for any injury to the work or workmen 

to persons, animals or things and for all damages to the structural and/or 
decorative part of property which may arise from the operations of neglect 
to himself or of any sub-Contractor or of any of his or sub-Contractor’s 
employees, whether such injury or damages arise from carelessness, 
accident or any other cause whatsoever in any way connected with the 
carrying out of this contract. The cause shall be held to include inter-alia, 
streets, footpath or ways as well as damages caused to the buildings and 
the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The Contractor shall indemnify the employer 
and hold harmless in respect of all and any expenses arising from any such 
injury or damages to persons or property as aforesaid and also in respect 
of any claim made in respect of injury or damage to persons or property 
as aforesaid under any acts of compensation or damage consequent upon 
such claim. 
 

ii. The employer shall be at liberty and is hereby empowered to deduct the 
amount of any damages, compensations, costs charges and expenses 
arising or accruing from or in respect of any such claim or damage from 
any sums due or to become due to the Contractor. 

 
22. INSURANCE 
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a. Unless otherwise instructed, the Contractor shall insure the works and 
keep them insured until the virtual completion of contract against any loss 
or damages by fire and/or earthquake and/or flood. The insurance must 
be placed with a company approved by the employer, in the joint names 
of the employer and the Contractor for such amount and for any further 
sum if called to do by the employer, the premium, of such further sum 
being allowed to the Contractor as an authorized extra. 

 
b. The Contractor shall deposit the policy and receipt for premiums paid 

with the employer within 7 days from the date of issue of work order 
unless otherwise instructed. In default of the Contractor insuring as 
provided above, the employer on his behalf may so insure and may 
deduct the premiums paid from any bills, which may become due to the 
Contractor. The Contractor shall as soon as the claim under the policy is 
settled or the work reinstated by the insurance company should they elect 
to do so, proceed with due diligence with the completion of the works in 
the same manner as though the fire has not occurred and in all respects 
under the conditions of the contract. The Contractor in case of rebinding 
or reinstatement after fire shall be entitled to extension of time for 
completion as the employer may deem fit. 

 
c. From commencement to completion of works, the Contractor shall take 

full responsibility for the care of the work and for taking precautions to 
prevent loss or damage to the work to the maximum extent possible and 
shall be liable for any damage or loss that may arise to the works or any 
part thereof from any cause whatsoever including causes of fire, lightning,  
explosion, implosion, earthquake, storm, hurricane, floods, inundation, 
subsidence, Landslides, rock slides, riots (excluding Civil and Interior  
war, rebellion, revolution and insurrection) or any latent defect or damage 
and shall at his own cost repair and make good the same so that at all 
times the work shall be in good order and condition and in conformity in 
every respect with the requirements of the Contract.       

 
d. For the purpose of this condition this expression "from commencement to 

completion of works" shall mean the period starting with the date of issue 
of Work Order or date of handing over of site whichever is later and 
ending with issue of Virtual Completion Certificate. 

 
e. Without limiting the obligations and responsibilities, under this 

condition, the Contractor shall insure and keep insured the works from 
commencement to completion, as aforesaid, for the full contract value 
including Price Variation Adjustment if any against the risk of loss or 
damage from any cause whatsoever including the causes enumerated in 
the foregoing Clause (a). In the event of there being a variation in the 
nature and extent of the works, the Contractor shall from time to time 
increase or decrease the value of the insurance correspondingly. All the 
premiums for the insurance shall be borne and paid by the Contractor. 
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f. The said insurance shall also provide cover for the removal of debris of 

the lost or damaged works. The said insurance shall be in the joint names 
of the Employer and the Contractor, Employer's name being mentioned 
first in the policies and the Contractor shall deposit with the Employer, 
the said policy or Policies within 15 days from issue of Work Order.  All 
money payable by the insurer under such Policy/Policies shall be 
recovered by the Employer only and may be paid to the Contractor or any 
other agency of Employer's choice in instalments for the purpose of 
rebuilding or replacing or repairing the works and/or goods destroyed or 
damaged as the case may be. 

g. The Contractor shall at all times indemnify and keep indemnified the 
Employer against all losses, claims, damages or compensation including 
under the provisions of the Payment of the Wages Act 1936, Minimum 
Wages Act 1948, Employer's Liability Act 1938, Workman’s 
Compensation Act 1923, The Maternity Benefit Act 1961, The Tamil Nadu  
Shops and Establishments Act 1947, Industrial Disputes Act 1947, and 
Contract Labour (Regulation and Abolition)Act 1970 and Employees State 
Insurance Act 1948, Motor Vehicles Act 1988 or any modifications thereof 
or under any other law relating thereto and rules made thereunder from 
time to time or as a consequence of any accident or injury to any workman 
or other person in or about the work whether in the employment of the 
Employer or Contractor or not, and also against all costs, charges and 
expenses of any suit, action or proceedings whatsoever out of such 
accident or injury or combination of any such claims. 

 
h. Before commencing the work, the Contractor shall without limiting his 

obligations and responsibilities under this condition, insure against any 
loss of life or injury to any personnel in the employment of Contractor. 
For this purpose, insurance shall be taken by the Contractor. Such 
insurance shall be taken to include both employees/workmen covered by 
the Workman’s Compensation Act 1923, as well those 
employees/workmen not covered by the said Act. Separate insurance 
policies may be taken for employees/ workmen covered by Workman’s 
Compensation Act 1923, and employees / workmen not covered by the 
said Act. All the premiums shall be paid by the Contractor.  
Policy/Policies taken under this para for the personnel in employment 
with the Contractor may be in their Employer's names of the Contractor.  
In the event of any loss or injury to personnel in employment with the 
Contractor, the Employer and Contractor shall recover directly from the 
Insurance Company and ensure that payment of the same is made to the 
affected parties including the Employer. The policy in original shall be 
deposited with the Employer. 

 
i. The Contractor shall at all times indemnify and keep indemnified the 

Employer against all losses and claims for injuries or damage to any 
person or any property whatsoever which may arise out of or in 
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consequence of the construction and maintenance of the work and against 
all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto.  Before commencing the 
execution of the works, the Contractor shall without in any way limiting 
his obligations and liabilities under this condition, insure at his cost and 
expense against any damage or loss or injury which may be caused to any 
person or property including the employees and directors of the Employer 
/ Other/ Electrical Consultant and their property by or in the course of 
the execution of the works.  Such insurance to be known as the Third Party 
Insurance shall be in a sum of Rs 5.00 Lakhs (Rupees Five Lakhs Only).  
The Insurance policy to be so obtained by the Contractor shall be 
deposited by the Contractor with the Employer within fifteen days of its 
issue by the Insurer. 

 
j. The Contractor shall provide the Employer with documentary evidence 

from time to time, that he has taken all the insurance policies mentioned 
in the foregoing paragraphs and renewed them if required and that he has 
paid the necessary premia for keeping the policies valid till the works are 
completed and handed over to Employer. 

 
k. The Contractor shall ensure that similar insurance policies are taken out 

by his sub-Contractors or nominated Contractors, if any. The Contractor 
shall be responsible to the Employer or to any other person for any claim 
or loss resulting from the failure of the Sub-Contractors or nominated Sub-
Contractors to obtain such insurance policy.  While taking the insurance 
policies, Contractor should indicate clearly to the insurance companies 
that policies issued shall cover their Sub-Contractors and nominated Sub-
Contractors also. 

 
l. If the Contractor and/or his sub-Contractor or nominated Sub Contractor, 

if any, shall fail to effect and keep in force the insurance referred to above 
or any other insurance which he / they may be required to effect under 
the terms of the Contract, then in any such case, the Employer may, 
without being bound to effect and keep in force any such insurance policy 
pay such premium or premia, as may be necessary for that purpose from 
time to time and deduct the amount so paid by the Employer from any 
money due or becoming due to the Contractor or recover the same as a 
debt due from the Contractor. 

 
m. All insurance to be effected by the Contractor, and/or his sub-Contractors, 

or nominated sub-Contractors, if any, shall be taken only with an 
Insurance Company approved by the Employer. 

 
n. Without prejudice to any of its obligations and responsibilities under this 

condition, the Contractor shall, within 30 days from the date of the Work 
Order and thereafter at the end of each quarter submit a report to the 
Employer in Proforma ‘A’ annexed hereto the detailed information on the 
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Insurance Policies as prescribed in the said proforma together with 
relevant documentary evidence. 

 
o. No work shall be commenced by the Contractor unless and until he has 

obtained the insurance or insurances required to be obtained by him 
under or by the foregoing clauses and no work shall be carried out or 
continued by the Contractor unless and until such insurance is current 
and valid at that time.  All the receipts in original along with two photo 
copies thereof, for the payment of the premia shall be furnished by the 
Contractor to the Employer. The original receipts will be returned to the 
Contractor after verification.  The Employer reserves the right for 
payment for works done subject to fulfilment of this condition and shall 
instruct the Architect accordingly. 

 
p. In the event of any claim for insurance becoming due on account of any 

eventuality covered by the respective insurance policy/policies, the 
Contractor shall reinstate the installation, replace the materials or 
equipment or pay compensations to the affected personnel/ Employees 
without waiting for settlement of the claim from insurance company. 

 
q. If the Contractor shall not perform and observe any of the duties and 

obligations devolving upon him hereunder, and such omission or breach 
by the Contractor shall involve the Employer in any liability tortuous or 
otherwise and/or loss or damage, the Employer shall be entitled to the 
restitution of such loss or damage and shall be entitled to recover the 
amount of restitution from any moneys due to the Contractor from the 
Employer under this Contract or any other Contract. 
 

23. ACCOUNTS RECEIPTS AND VOUCHERS 
 
           The Contractor shall, upon the request of the employer/Architects furnish them 

all the invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract. If Contractor shall use materials 
less than what he is required under the contract, the values of the difference in 
the quantity of the materials he was required to use and that he actually used 
shall be deducted from his dues. The decision of employer shall be final and 
binding on the Contractor as to the amount of materials the Contractor is 
required to use for any work under this contract. 

 
            Before taking any measurement of any work, the site engineer or subordinate 

deputed by him shall give reasonable notice to be Contractor. If the Contractor 
fails to attend at the measurements after such notice or fails to countersign or to 
record the difference within a week from the date of measurement in the manner 
required by the site engineer than in any such event the measurement after such 
notice taken by the site engineer or by subordinate deputed by him as the case 
may be is final and binding on the Contractor and Contractor shall have no right 
to dispute the same. 
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24. PAYMENTS 

 
           All bills shall be prepared by the Contractor in the form prescribed by the 

employer/Architects. One interim bill shall be prepared subject to minimum 
value of Rs 8.00 Lakhs for interim certificate as stated in these documents. The 
bills in proper forms must be duly accompanied by detailed measurements in 
support of the quantities or work done and must show deductions for all 
previous payments, retention money etc. 

 
            The employer/Architects shall issue a certificate after due scrutiny of the 

Contractor’s bill stating the amount due to the Contractor from the employer and 
the Contractor shall be entitled to payment thereof, within the period of 
honouring certificates named in these documents. 

 
           The amount stated in an interim certificate shall be the total values of work 

properly executed as per tender up to the date of the bill less the amount to be 
retained by the employer as retention money vide clause 10 of these conditions, 
recovery of TDS and less instalments previously paid under these conditions, 
provided the certificate shall only include the value of said materials and goods 
as from such time as they are reasonably, properly and not prematurely brought 
and placed adjacent to the work and then only if adequately protected against 
weather or other casualties. 

 
           The employer will deduct retention money as described in clause 10 of these 

conditions. The refund of retention money will be made as specified in the 
said clause. 

 
            If the employer has supplied materials or goods to the Contractor, the cost of any 

such materials or goods will be progressively deducted from the amount due to 
the Contractor, in accordance. All the interim payment shall be regarded as 
payments for work actually done and completed, and imperfect or unskilled 
work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the according of any claim, nor shall, it determine or 
affect in anyway the power of the employer under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise or in 
any other way affect the contract. The final bill shall be submitted by the 
Contractor within one week of the date fixed for completion of the work or of the 
date of certificate of completion furnished by the site engineer. All final payments 
shall be made within 3 months. 

 
 

25. FINAL PAYMENTS   
 
           The final bill shall be accompanied by a certificate of completion from the 

Architects. Payments of final bill shall be made after deduction of retention 
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money as specified in clause 10 of these conditions, which sums shall be 
refunded after completion of defects liability period after receiving the architect’s 
certificate that the Contractor has rectified all defects to the satisfaction of 
employer. The acceptance of payment of the final bill by the Contractor would 
indicate that he will have no further claim in respect of the work executed. 

 
26. VARIATION / DEVIATION 

 
          The price of all such additional items/non-tendered items will be worked out on 

the basis of rates quoted for similar items in the contract wherever existing or on 
engineering rate analysis based on prevalent fair price of labour, material and 
other components as required.  

 
27. SUBSTITUTION 

 
            Should the Contractor desire to substitute any materials and workmanship, 

he/they must obtain the designated in this specification indefinitely by such 
terms as “Equals” or “Other approved” etc. specific approval of the 
employer/Architects has to be obtained in writing. 

 
28. PREPARATION OF BUILDING/ WORKS FOR OCCUPATION AND USE 

ON COMPLETION 
 
           The whole of the work will thoroughly be inspected by the Contractor, 

deficiencies and defects put right. On completion of such inspection the 
Contractor shall inform the employer/Architects that he has completed the work 
and it is ready for inspection. 

 
           If building work then, on completion the Contractor shall clean all windows and 

doors including the clearing and oiling if necessary, of all hardware, inside and 
outside, all floors, staircases, any every part of the building. He will leave and 
clean and ready for immediate occupation and to the satisfaction of the 
employer. 

 
29. CLEARING SITE ON COMPLETION 

 
           On the completion of the works the Contractor shall clear away and remove 

from the site all construction plants, surplus materials, rubbish and temporary 
works of every kind and leave the whole of the site and the works clean and in a 
workmanlike condition to the satisfaction of the Employer / Architects. 

 
 
 

30. DEFECTS AFTER COMPLETION 
 
           The Contractor shall make good at his own cost and to the satisfaction of 

employer all defects, shrinkage, settlements or other faults which may appear 
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within 12 months after completion of work. In default the employer may employ 
a person and amend and make good such damage, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, loss and expenses shall be recoverable from him 
by the employer or may be deducted from the Contractor, deduct from any 
money due to the Contractor a sum equivalent to the cost of amending such work 
and in the event of the amount retained being insufficient, recover that balance 
from the Contractor from amount retained under clause No. 10 together with 
any expenses the employer may have incurred in connection there with. 

 
31. ESCALATION 

 
The rate quoted shall be firm throughout the tenure of the contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation due 
to increase in cost of materials, labour, taxes, etc. unless specifically provided in 
these documents. 

 
32. IDLE LABOUR 

 
            Whatever the reason may be no claim for idle labour, additional establishment 

cost of hire and labour charges of tools and plants would not be entertained 
under any circumstance. 

 
33. SUSPENSION 

 
           If the Contractor except on account of any legal restraint upon the employer 

preventing the continuance of the work or in the opinion of the employer shall 
or fail to proceed with due diligence in the performance of his part of the contract 
or if he shall more than once make default, the employer shall have the power to 
give notice in writing to the Contractor requiring the work be proceeded within 
a reasonable manner and with reasonable dispatch, such notice purport to be 
notice under this clause. 

 
           After such notice shall have been given, the Contractor shall not be at liberty to 

remove from the site of the works or from any contiguous thereto any plant or 
materials to subsist from the date of such notice being given until the notice shall 
have been compiled with. If the Contractor fails to start the work within seven 
days after such notice has been given to proceed with the works as there in 
prescribed the employer may proceed as provided in clause 34 (Termination of 
contract by employer). 

 
 
 

34. TERMINATION OF CONTRACT BY EMPLOYER 
 

           If the Contractor being an individual or a firm, commits any “Act of 
insolvency” or shall be adjudged as Insolvent or being an Incorporated Company 
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shall have an order for compulsory winding up or applies for voluntary winding up 
or subject to the supervision of the Court and of the Official Assignee or the 
Liquidator in such acts of Insolvency or winding up shall be unable within seven 
days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the employer/architect that he is able to carry out and fulfil the Contract, and to 
give security therefore, if so required by the employer/architect.  

 
or if the Contractor (whether an individual; firm or Incorporated Company) shall 
suffer execution to be issued, or shall suffer any payment under this Contract, to be 
attached by or on behalf of any of the creditors of the Contractor, or shall charge or 
encumber this Contract or any payments due or which might become due to the 
Contractor there under, or shall assign or sub-let the Contract without obtaining the 
prior consent in writing of the Employer or shall suffer any payment under this 
contract to be attached by or on behalf of any of the creditors of the Contractor, 

 or if in the opinion of the Employer the Contractor, 
 

(i) has abandoned the Contract, or 
 

(ii) has failed to commence the works, or has without any lawful excuse under 
these conditions suspended the progress of the works for seven days after 
receiving from the employer / architect written notice to proceed, or 

 
(iii) has failed to proceed with the works with such due diligence and failed to 

make such due progress as would enable the works to be completed within 
the time agreed upon, or 

 
(iv) has failed to remove materials from the site or to pull down and replace work 

for seven days after receiving from the employer / architect written notice 
that the said materials or work were condemned and rejected by the 
employer/architect under these conditions, or 

 
(v)  has neglected or failed persistently to observe and perform all or any of the 

acts, matters or things by this Contract to be observed and performed by the 
Contractor, or 

 
(vi) has to the detriment of good workmanship or in defiance of the employer / 

architect instructions to the contrary sublet any part of the Contract. 
 

then in any of the said cases the Employer may notwithstanding any previous 
waiver, after giving seven day notice in writing to the Contractor, determine the 
Contract but without thereby affecting the powers of the Employer or the 
obligations and liabilities of the Contractor, the whole of which shall continue in 
force as fully as if Contract had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the Contractor (without 
thereby creating any trust in favour of Contractor). Further, the Employer, may 
enter upon and take possession of the work and all plant, tools, scaffoldings, sheds, 
machinery, steam and other power, utensils and materials lying upon the premises 
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or the adjoining Lands or roads and seal the same as his own property or may 
employ the same by means of his own servants and workmen carrying on and 
completing the works or by employing any other Contractors or other persons to 
complete the works, and the Contractor shall not in any way interrupt or do any act, 
matter or things to prevent or hinder such other Contractor or other person or 
persons employed for completing and finishing or using the materials and plant for 
the works.  When the works shall be completed or as soon thereafter as convenient, 
the Employer / architect shall give a notice in writing to the Contractor to remove 
his surplus materials and plant, and should the Contractor fail to do so within a 
period of 14 days after receipt thereof by him the Employer shall sell the same by 
public auction, and shall give credit to the Contractor for the amount realized  after 
deducting there from the costs of removal and sales by the Employer for the values 
of the said plant and material so taken possession of by the Employer and the 
expense or loss which the Employer shall have been put to in procuring the works 
to be completed and the amount, if any, owing to the Contractor and the amount 
which shall be so payable shall thereupon be paid by the Employer to the 
Contractor, or, by the Contractor to the Employer, as the case may be, On 
termination of the Contract, the Contractor shall forthwith remove himself and his 
workmen from the works site. 

 
35.  ARBITRATION               
 
          All disputes or differences of any kind whatsoever which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract of the rights touching or concerning the 
works or the execution of maintenance thereof of this contract of the construction 
remaining operation or effect thereof or to the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination 
foreclosure or breach of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall 
after written notice by either party to the contract to the other of them and to the 
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator 
to be appointed as hereinafter provided. 

 
           For the purpose of appointing the sole Arbitrator referred to above, the 

Employer will send within thirty days of receipt of the notice to the Contractor a 
panel of three names of persons who shall be presently unconnected with the 
organization for which the work is executed. 

 
           The Contractor shall on receipt of the names as aforesaid select any one of the 

person(s) name to be appointed as a sole Arbitrator and communicate his name 
to the Employer within thirty days of receipt of the names. The Employer shall 
thereupon without any delay appoint the said person as the sole arbitrator. If the 
Contractor fails to communicate such selection as provided above within the 
period specified the competent authority shall make the selection and appoint 
the selected person as the sole Arbitrator. 
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            If the Employer fails to send to the Contractor the panel of three names as 
aforesaid within the period specified, the Contractor shall send to the Employer 
a panel of three names of persons who shall all be unconnected with either party. 
The Employer shall on receipt of the names as aforesaid select any one person’s 
name and appoint him as the sole arbitrator. If the employer fails to select the 
person and appoint him as the Sole Arbitrator within thirty days of receipt of the 
panel and inform the Contractor accordingly, the Contractor shall be entitled to 
appoint one of the persons from the panel as the sole arbitrator and communicate 
his name to the Employer. 

 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment of vacates his office due to any reason whatsoever another sole 
Arbitrator shall be appointed as aforesaid. 

 
The work under the contract shall, however, continue during the arbitration 
proceedings and no payment due to or payable to the Contractor shall be 
withheld on account of such proceedings. 

 
The arbitrator shall be deemed to have entered on the reference on the date he 
issued notice to both the parties fixing the date of the first hearing. 

 
The arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award. The venue of arbitration shall 
be in Chennai. 

 
The fees if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award including the fees, if any, of the arbitrator who may 
direct to and by whom and in what manner, such costs or any part thereof shall 
be paid and may fix of settle and amount of costs to be so paid. 

 
The award of the arbitrator shall be final and binding on both the parties. 
Subject to aforesaid the provisions of the Arbitration Act 1992 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the 
time being in force, shall apply to the arbitration proceeding under this clause. 

 
The Employer and the Contractor hereby also agree that arbitration under clause 
shall be condition precedent to any right to action under the contract with regard 
to the matters hereby expressly agreed to be so referred to arbitration. 
 
Submitting to arbitration may be considered as a primary remedy and it does 
not limit the parties to seek redressal / other legal course. 

 
DECLARATION 
I / We hereby declare that I / We read and understood the above terms and 
conditions and that, we shall abide by them if the work is awarded to us. 
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Contractor’s Signature with Seal 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ADDITIONAL CONDITIONS OF CONTRACT 
 

1. COMPLETION SCHEDULE 
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 The Contractor will be required to work according to a programme given to them 

by the consulting Architects, based on the priorities of the employers. The 
Contractor will be required to prepare bar charts on the basis of the programme 
given to them and get these approved by employer/Architects. The overall 
completion programme of the work will be 21 days. 
 

2. WATER AND ELECTRICAL ENERGY 
 
 The Contractor has to make his own arrangements for water, storage and 

distribution for the work. Electricity will be supplied by the Bank at one point 
for the work. 
 

3. OTHER RULES AND REGULATIONS 
 

a. All E.S.I formalities or prescriptions under Workmen Compensation Act will 
be adhered to by the Contractor. He will have to observe the regulations 
prescribed under the contracts Labour-Regulations & Abolition Act, 1970 and 
rules formed there under. 

 
b. The Contractor shall not employ any labour below the age of 18 years and 

shall pay his labourers not less than the wages paid for similar work or the 
fair wage. Fair wage means wage whether for time or piece work as defined 
in the minimum wages act. 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

PREAMBLE TO SCHEDULE OF QUANTITIES (COMMERCIAL) 
 

1. Tender shall be on the basis of items rates which shall include the cost of 
materials, labour, all taxes, duties, and all other appurtenant services required 
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for the complete installation, testing and commissioning in accordance with 
relevant drawings and meeting the requirements of the specifications and 
relevant I.S. specification including the fees for inspection together with the 
liabilities and obligations as detailed in the general conditions of contract. 

 
2. Prices shall remain firm and free from variation due to rise and fall in the cost 

of materials and labour or any other price variation whatsoever whether 
during the stipulated period of execution or during extended period of 
completion if any, expect direct statutory, increases by the Act of Govt. or 
Local bodies. 

 
3. Item rates shall remain valid for any variations in the estimated quantities 

given in the schedule of quantities. 
 

4. In order to facilitate the technical scrutiny of various quotations, the tenderer 
must supply with their quotations, detailed technical particulars, make 
catalogues and erection drawings for various items under different parts 
specified in the schedule of quantities.  

 
5. The drawings and specifications, laid down minimum standards for 

equipment and workmanship.  Deviations, if any, shall be clearly set down. 
In the absence of any deviations, it will be deemed that the tenderer is fully 
satisfied with the intents or the specifications and drawings and their 
compliance with the statutory and fire insurance provision including local 
codes. Where the drawings and specifications conflict the more stringent shall 
apply. 

 
6. All installations shall be tested as specified and a test certificate in the 

prescribed form required by the authorities shall be furnished. 
 

7. The entire installation shall be guaranteed against any defective materials of 
workmanship for a period of 12 months from the date of installation as 
certified by the architects and taken over by the employer. During the 
guarantee period, all defects shall be rectified by the Contractor, free of cost. 

 
8. Water and power required for works may be made available at site. Use of 

electrical power will be on chargeable basis. If the water available at site is 
unsuitable for construction purpose, the Contractors will make their own 
arrangements for water. 

 
 

9. The tenderers must acquaint themselves of the site conditions and take note 
of all factors while quoting the rates, as no extra will be allowed on any 
ground. 

 
10. The employer shall pay the Contractor such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
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11. The term “Consulting Architects / Consultant / Architect” in the conditions 

shall mean ‘SRISHTI’, The Creative People or in the event of their death or 
ceasing to be the consulting architects for that purpose of this contract, such 
other person as shall be nominated for that purpose by the employer, not 
being a person to whom the Contractor shall object for reasons considered to 
be in sufficient by the Employer. Provided always that no persons 
subsequently appointed to be consulting architects under this contract shall 
be entitled to disregard or over rule any decision or approval or direction or 
expressed in writing by the consulting architects for the time being. 

 
12. The plan, agreement and documents mentioned shall form the basis of this 

contract and the decision of the said Consulting Engineers/Architects for the 
time being as mentioned in the conditions of contract in reference to all 
matters of dispute as to the materials, workmanship or account and as to the 
intended interpretation of the clauses of the agreement of any other document 
attached hereto shall be final and binding on both parties and may be made 
a Rule of Court. 

 
13. The said contract comprises the works mentioned in the BOQ (Bill of 

Quantities) and all subsidiary works (if any) connected therewith within the 
same site as may be ordered to be done from time to time by the said 
Employer through the consulting architects for the time being, even though 
such works may not be shown on the drawings or described in the said 
specifications or the priced schedule of quantities. 

 
14. The employer reserves to himself the right of altering the drawings and 

nature of the work and of adding to or omitting any items of work or of 
having portions of the same carried out without prejudice to this contract. 

 
15. The said conditions shall be read construed as forming part of this agreement, 

and the parties hereto will respectively, abide by and submit themselves to 
the conditions and stipulations and perform the agreements on their parts 
respectively in such conditions contained. 

 
16. Further, letters exchanged between the employer and the Contractor after the 

receipt of this contract as cited shall form an integral part of this contract. 
 

17. The successful tenderer shall supply completion drawings of the entire 
installations as executed at site drawn to scale approved by the employer / 
architects after the completion of the work, but before completion certificate 
is given by the employer / architects. Only upon receipt of the completion 
drawings / as built drawings of the work, the final bill will be released. 

 
18. The materials of the first preference shall be used by the Contractor may 

exclude himself of not doing so only if the required range as per tender 
specifications is not manufactured, by the particular manufacture. The 
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evidence of such case shall be supported by a letter from the respective 
manufacturer. Samples of all fittings and accessories shall be approved by the 
employer/architects prior to their installations. 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

ARTICLES OF AGREEMENT 
 
This agreement is made at Chennai on this day of ________________________________ 
Two Thousand Twenty Six, Zonal Office, Chennai North Zone, Krest Building, No.2, 
Jehangir Street, Chennai – 600 001,  (herein after referred to as “The Employer”, which 
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expression shall unless excluded repugnant to the context be deemed to include its 
successors and assigns) of the one part  

AND 
M/s____________________________________________ having its Registered office 
at…………………………..………………………...................................................................... 
and a functional Office at ........................................................................................ Chennai. 
(hereinafter referred to as the "Contractor") which expression shall include its 
successors, legal representatives and assigns of the second part. 
 
WHEREAS Employer intends / desirous of doing “Interior, Furnishing and Electrical 
Works” to Indian Bank’s Anna Salai Branch, at No. 2234, First Floor, Gee Gee Complex, 
Anna Salai, Chennai – 600 002, Chennai North Zone, prepared and has drawings and 
specifications, schedule of quantities describing the work  
 
WHEREAS the Employer has caused drawings and tender documents to be prepared 
by his Architect M/s. Srishti, Chennai (hereinafter referred to as “Architect”). 
 
AND whereas the Employer has called for tenders for the above work as per Employer’s 
NIT dated -----------and whereas the tender dt. --------------  submitted by the Contractor 
has been accepted for such sum as may be ascertained to be payable in terms of the Bill 
of Quantities and which sum is estimated to be Rs. ... ...... ...... ..... (Rupees 
………………………………………………………………… )  hereinafter referred to as the 
said "Contract Sum". 
 
AND whereas the Contractor has agreed to execute the work as per drawings, 
specifications, conditions of contract of the tender and work Order for the Employer’s 
project of”. 
 
AND whereas parties herein desirous of reducing the agreed terms into writing as 
under:  
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

 
1) In consideration of the said Contract Sum to be paid at the times and in the 

manner set forth in the said Conditions the Contractor shall carry out and 
complete all the Interior, Furnishing and Electrical Works as per terms and 
conditions herein contained and according to the general rules & conditions of 
the contract, notice inviting tender, special conditions of contract, general scope 
of work, technical specifications, schedule of rates and instructions to be given 
by Architect / Employer and to the entire satisfaction of the Employer. 

Further, the Contractor hereby agrees and undertakes to execute and complete 
the said works shown in the said drawings and such further detailed drawings 
as may be furnished to it by the Employer and described in the said specifications 
and the said schedule of quantities upon and subject to the said conditions. 
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The said tender and allied documents, drawings, specification, priced schedule 
of quantities, agreement and documents above mentioned shall form the basis 
part and parcel of this contract and the decision of the Employer as mentioned in 
the condition of contract with reference to all matters of disputes as to materials, 
workmanship of account and as to the interpretation of the clauses of this 
agreement or the said conditions shall be final and binding on both the parties. 

 
The contract herein contained comprises of the said work above mentioned and 
all subsidiary works connected therewith in the same site as may be ordered to 
be done from time to time by the Employer even though such works may not be 
shown in the said drawings or described in the said specifications or the schedule 
of quantities. The Contractor hereby agrees and undertakes to do and perform 
all such works in a thorough and workman like manner, with best materials and 
within the time limit herein mentioned. 

 
The Employer reserves to himself the right to alter the drawings and nature of 
the work and of adding or omitting any item of work or of having portions of the 
same carried out departmentally or otherwise and such alterations or variations 
shall be carried out without prejudice to this contract. 
 
The said conditions shall be read and construed as forming part of this agreement 
and the parties hereto will respectively abide by and submit themselves to the 
conditions and stipulations and perform the agreements on their parts 
respectively as such conditions contained. 

 
It will be the entire responsibility of the Contractor to procure all materials 
required for the said works. 

 
2) Contract Price, Taxes and Payment Terms: 

Total contract price is Rs……………………….... which is inclusive of cost of 
materials, equipment, installation charges and tools and tackles required for 
execution of the job. Above price inclusive of all taxes such as TDS for Income 
Tax, Excise Duties etc., & which excludes Goods and Service Tax in respect of 
this contract. Goods and Service Tax as per prevailing norms at the time of billing 
will be issued. No other tax claim in this respect will be entertained. Tax 
deductions will be made at source under Income Tax Act 1961. 
 
Interim payment will be made as per the site measurements on Item Rate basis 
and upon certification of the Consultant and the Employer shall for such works 
pay to the Contractor such sums as shall become payable at time, in the manner 
specified in the said conditions. 
 

3) Completion Period:  
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Time is the essence of the Contract. The work is to be completed in 
all respects within 21 days from the date of receipt of the Work Order 
/letter of intent by the Contractor or handing over of site whichever 
is later. If the Contractor fails to complete the job within the agreed 
time period the Contractor will have to bear liquidated damages as 
per the relevant clause mentioned in the Tender Documents. 
 
The Contractor shall complete the said work as specified above from the date of 
commencement of work as per work order for the work and will remove from 
the site all plants, scaffoldings, materials in use, rubbish and leave the work site 
clean within the said period. 

 
4) Inspection of Site: 

The Contractor has inspected the site before submitting his tender and has 
satisfied himself as to the nature of the work to be executed on the site. Any 
difficulties which the Contractor may come across in the course of the work shall 
in no way entitle the Contractor to claim or receive extra payment unless the 
Employer is of the opinion that such difficulties could not have been foreseen 
and the Employer consents in writing.  The site will be handed over to the 
Contractor as per the terms of tender and in no case the Contractor can claim for 
non-suitability of site condition for extension of time unless employer opinions 
the other way.  
 

5) Supply of Material and Labour: 

The Contractor shall arrange all labour, materials, equipments, tools, tackles and 
everything necessary for the completion of the work as per the terms of tender 
and specification / BOQ etc.,. The Contractor will assume all responsibility for 
the safety, protection and accounting of all material and equipment and the work 
during construction. All materials used by the Contractor shall be of the best 
quality conforming to the required specification mentioned in the tender 
document and will be subject to the approval of the Architect / Employer. All 
such materials not approved by Architect / Employer shall be removed at once 
by the Contractor at his own expense. The Contractor shall also at his own 
expense arrange for carrying out any test of materials which the Architect / 
Employer may from time to time require or if so desired by the employer. 
 

6) Defective Work /  Materials: 

If any part of the work done by the Contractor is found defective in workmanship 
or if bad or inferior materials have been used the Contractor shall at his own risk 
and cost demolish all such defective work and rebuild the same and / or replace 
the bad or inferior materials used within a time frame mentioned to the 
satisfaction of the ‘Architect / Employer’. The decision of the Employer / 
Electrical Consultant in this regard shall be final and binding on the Contractor. 
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In case of default of the Contractor to remove the defective work and rebuild the 
same or replace bad or inferior materials as directed by the Employer, the 
Employer shall be entitled to employ anyone else to carry out the same at risk 
and cost of the Contractor and recover all expenses incurred in this regard from 
the Contractor. 

 
7) Inspection of Work: 

During progress of the work the site engineer of the Employer and Architect / 
Employer shall be entitled at all times to have access to and inspect the work. If 
the work is inspected by the any Government/ The Bank’s authorized persons, 
the Contractor will fully co- operate and extend all help to meet the observations.  
 

8) Supervision: 

The Contractor shall provide one or more competent and technically qualified 
engineers duly and fully authorized to act on his behalf in all matters relating to 
the works to be carried out under or any other matter concerning this agreement 
and who shall at all times be present at the works while any work is in progress 
as per directions, explanations & instructions of Architect / Employer. 
 

9) Compliance with Statutory Regulations & Work Rules: 

The Contractor shall be responsible for complying with the applicable laws / bye 
laws / Regulations in force from time to time and shall have to bear all statuary 
liabilities to the workers / personnel engaged for the job. Nothing will be paid 
extra in this regard. If any amount is paid by the Employer in this regard the 
same amount shall be deducted from the Contractor's dues. The Contractor shall 
have to arrange insurance cover for the workers / personnel engaged by him for 
the job.  This clause should be read in conjunction with clause mentioned in 
tender document, clause no: 13, page no. 13 of Insurance and clause no: 21, page 
no. 26 of Damage to persons and property insurance etc.,  

 
10) Determination of Contract: 

In the event of Contractor failing to keep / adhere to agreed schedule of work, 
or in the event of the Contractor failing to comply with the provisions of this 
contract by default and / or negligence and / or suspension of work or in the 
event of Contractor failing to complete the work within the stipulated period, the 
Employer may terminate this Agreement forthwith and employ, at the 
Contractor's risk and cost, another Contractor or sufficient number of workmen 
to complete the work. 
 

11) Force Majeure: 
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In case any Force Majeure condition herein mentioned occurs and continues for 
a period exceeding 15 days the parties here to undertake to sit together and 
devise ways for expeditious and proper performance of the obligations of the 
parties under this order. 
This clause will be operative only if the work is delayed by 
a) Acts of God  

b) Earthquake or floods or similar natural calamities. 

c) Serious loss or damage by fire or lightning. 

12) Arbitration: 

“In the event of any dispute or difference relating to interpretation and 
application of provisions of the contract and all disputes/claims whatsoever 
which shall either during the continuance of the contract or afterwards either 
between the parties to the contract or the respective representatives touching the 
construction/application of any provision/clause mentioned in the contract or 
any account or liability between the parties to the contract or as to any act or deed 
or omission of any party to the contract, in any way relating to these presents, 
shall be first at the discretion of the Bank attempted to be resolved in good faith 
by mutual discussion within 30 days of the dispute or question being raised 
failing which the same shall be settled by arbitration in accordance with 
provisions of Indian Arbitration and Conciliation act 1996. 
 
The Parties concerned shall designate an arbitrator on mutual 
consent/consensus. In the event of no consensus being arrived, an Arbitral 
Tribunal shall be constituted comprising three Arbitrators, each party appointing 
one arbitrator and a third arbitrator to be appointed by the two arbitrators so 
appointed by the parties. The venue of the arbitration shall be exclusively at 
Chennai and any award passed by arbitrator or the arbitral Tribunal shall be 
final, conclusive and binding upon the parties and shall be deemed to have been 
made between parties themselves. The parties to the dispute shall share equally 
the cost of arbitration as intimated by the arbitrator”. 
 
All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Chennai and only courts in Chennai shall have 
jurisdiction to determine the same. 

 
Submitting to arbitration may be considered as an additional remedy and it 
does not preclude the Parties to seek redressal/ other legal recourse. 
 
 
 
 

13) Architect / Consultant: 
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The term Architect / Consultant in the said conditions shall mean the said M/s. 
Srishti, Chennai or in the event of it being ordered to be wound up or in ceasing 
to be the Architect / Consultant for the purpose of this Contract, such other 
person as shall be nominated for that purpose by the Employer, not being a 
person to whom the Contractor shall object for reasons considered to be sufficient 
by the Employer mentioned in the said Conditions provided always that no 
person subsequently appointed to be Architect / Consultant under this Architect 
/ Consultant shall be entitled to disregard or overrule any provision, decision or 
approval or direction given or expressed by the Consultants for the time being. 

 
14)  The several parts of this contract have been read and fully understood by us. 

15) Following shall be deemed to form and be read and construed as part of this 
agreement viz 

a) The Bid No / date.    
b) The award letter No / date.  
c) References as mentioned in the award letter 
d) All  the correspondences till award of contract 

 

IN WITNESS whereof the said contracting parties have set their hands and seals on 
the day and year first hereinabove witness. 
 
 
 
Witness Address         Employer 
 
 
 
 
Witness  
 
 
 
 
 
Address       
 
 
 
 
Contractor 
 
 
 

VOLUME - 1 
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TECHNICAL BID – (PART – B) 

 
SPECIFICATIONS 

 
All works should confirm to standard laid down by the Bureau of Indian Standards 
(BIS) Latest Edition. 
 
Wherever detailed specifications are not given, the works shall be carried out as per 
CPWD specifications Vol.  I & II with latest additions and corrections. 
 

1. SPECIFICATIONS – GENERAL REQUIREMENTS 
 
1A. List of tender drawings is given elsewhere in the tender documents. These drawings 
are meant for tenders and construction also. These drawings may be revised / upgraded 
and fresh revised copies issued to the Contractor from time to time for adoption in work 
to suit the final designs and the physical conditions encountered during the progress of 
work. 
 
1B. Figured dimensions on drawings shall only be followed and drawings to large scale 
shall take precedence over these to smaller scale. 
 
1C. Information noted on the drawings pertaining to the materials and workmanship, 
if contrary to that given in the specifications, shall have precedence. 
 
1D. The Contractor shall prepare, at his own cost, detailed shop drawings and shall 
obtain the approval of the Architect/Employer before adoption. 
 
2. 
2A. The specification is intended for general description of quality and workmanship of 
materials and finished work. They are not intended to cover minute details. The work 
shall be executed in accordance with sound engineering and other professional practice. 
 
2B. Where reference is made to any standard specification of Bureau of Indian 
Standards or any other similar body, the information and provisions of the latest revised 
edition of the specification on the date of submission of such standard specifications are 
in conflict with the provisions standard in these specifications the latter provisions shall 
have precedence. 
 
2C. All materials shall be quality manufactured by renowned concerns conforming to 
Indian Standards or equivalent and shall have “BIS” mark as far as possible unless 
otherwise approved by the Architect / Employer. The Contractor shall get all materials 
approved by the Architect / Employer prior to procurement and use. 

 
 
 

3.  MEASUREMENTS AND PAYMENTS 
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3A. The quantities stated in the bills of quantities are tentative. The Contractor shall be 
paid at the quoted rate and on the basis of actual measured dimensions of the finished 
work, limited however by those dimensions shown in the drawings, or as directed by 
the Architect / Employer. 
 
3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of 
Measurement of Building and Civil and Interior Engineering Work” except where the 
stipulations of the tender are contradictory. 
 
4.  LAYOUTS AND SURVEYS. 

 
The Contractor shall be responsible for the true and proper setting out of works, for the 
correctness of position, levels, dimensions and alignment of all parts of the works and 
for the provisions of all necessary instruments, appliances and labour in connection 
there with. If at dimensions or alignments of any part of works, the Contractor, on being 
required to do so, shall at his expenses rectify such errors, checking of any setting out 
or of any line or level by the Architect/Employer shall not in any way relieve the 
Contractor of his responsibility for the corrections thereof. 

 
5.  CONSTRUCTION SCHEDULE AND TIME OF COMPLETION 
 
5A. A bar chart shall be submitted by the Contractor detailing out the complete 
construction activities for each work within 7 days of start of work at site. This chart 
shall be reviewed by the Architect/Employer and alterations, if any, shall be made by 
the Contractor. This chart will form the basis or reappraisal to evaluate the progress of 
work at site. 
 
5B. The drawings shall be issued to the Contractor at least one week in advance before 
commencement of work. 
 
5C. No extension of time shall be granted on the plea of drawings not having been 
received in time provided the above time schedule is adhered to. 
 
6. CO-OPERATION WITH OTHER AGENCIES 
 
6A. During the course of implementation of this contract, several other agencies and 
Contractors shall be working at site simultaneously. In order to effect proper co-
ordination and avoid delays, it shall be the responsibility of the Contractor of this tender 
to give adequate notice and exact dates of work proposed to be executed by him which 
requires the placement and fixation of embedment etc., by the other agencies. The safety 
and prevention from damage activities would remain with the Contractor. In the event 
of damage or loss, caused, indirectly or directly by the Contractor or his labour, he will 
be responsible to make good the same as advised/instructed by the 
Architect/Employer. 
 
7. DELIVERY OF WORKS 
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Every portion of the work shall be kept clear of accumulation from time to time and 
delivered up clean and free from all defects of every kind at the conclusion of work. 
 
8. RELATION TO OTHER DOCUMENTS 

 
8A. The technical specifications are intended for general description of items listed in 
the bill of quantities. All works specified or implied in the technical specification form 
a part of the items in the bill of quantities. Similarly, all indications in drawings and 
general description of works, whether specified or implied, form a part of the items in 
bills of quantities. 
 
8B. The quoted rates in the bills of quantities shall be assumed to include all the specified 
and implied works of the technical specifications, drawings and general description of 
works even when not specifically mentioned in the bills of quantities. 
 
9. LIFTS AND LEADS 

 
9A. The rates quoted for all items of work shall include all lifts and leads where 
applicable. 
 
9B. All debris and waste materials shall be disposed away from the site to a place 
unobjectionable and as directed. 
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SAFETY CODE 
FIRST AID 
 

1. At every work place, there shall be maintained in readily accessible place first 
aid appliance including supply of sterilized dressings and sterilized cotton 
wool. The appliance shall be kept in good condition, and in large work place, 
they shall be placed in charge of a reasonable person who shall be readily 
available during working hours. 

 
2. At large work places, where hospital facilities are not available within easy 

distance of the works, first aid posts shall be established and be run by a 
trained compounder. 

 
3. In every work place, there shall be provided and maintained at suitable 

places, easily accessible to labour sufficient cold water fit for drinking. 
 

SCAFFOLDS 
 

1. Suitable scaffolds shall be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except in the case 
of short duration work which can be done safely from ladders. When a ladder 
is used, it shall be of rigid construction made either of good quality wood or 
steel. The steps shall have a minimum width of 450 mm and a maximum rise 
of 300 mm. Suitable hand holds of good quality wood or steel shall be 
provided and the ladder shall be given an inclination not steeper than ¼ to 1 
(1/4 horizontal and 1 vertical). 

 
2. Scaffolding or staging more than 4 m. above the ground floor, swung or 

suspended from an overhead support or erected with stationary support shall 
have a guard rail properly bolded, braced or otherwise secured, at least 1 m. 
above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platforms, gangways and stairways shall be so constructed that they 

do not sag unduly or unequally and if the height of the platform, gangway or 
stairway is more than 4 m. above ground level or floor lever, they shall be 
closely boarded and shall have adequate width and be suitably fenced as 
described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1 m. 
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5. Wherever there are open excavations in ground, they shall be fenced of by 
suitable railing and danger signals to be installed at night so as to prevent 
persons slipping into the excavations. 
  

6. Safe means of access shall be provided to all working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 m. in length 
while the width between side rails in rung ladder shall in no case, be less than 
290 mm. for ladder up to and including 3 m. in length. For longer ladders this 
width shall be increased at least 20 mm for each additional meter of length. 

 
7. A sketch of the ladders and scaffolds proposed to be used shall be prepared 

and approval of the Engineer obtained prior to construction. 
 

OTHER SAFETY MEASURES 
 

8. All personnel of the Contractor working within the plant site shall be 
provided with safety helmets. All welders shall wear welding goggles while 
doing welding work and all metal workers shall be provided with safety 
gloves. Persons employed on metal cutting and grinding shall wear safety 
glasses. 

 
9. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites of work shall be so stacked or 
placed as to cause danger or inconvenience to any person or the public. 

 
EXCAVATION & TRENCHING 
 

10. All trenches, 1.25 m. or more in depth shall at all times be supplied with at 
least one ladder for each 30 m. in length or fraction thereof. The ladder shall 
be extended from bottoms of the trench to at least 1 m. above the surface of 
the ground. Sides of trenches which are 1.5 m. or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing so as 
to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m. of the edges of the trench or half of the depth of the 
trench whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances undermining or undercutting shall be done. 

 
11. The Contractor shall take all measures on the site of the work to protect the 

public from accidents and shall be solely bound to bear the expenses of 
defence of every suit, action or other proceedings at law that may be brought 
by any persons for injury sustained owing to neglect of the above precautions 
and to pay any such persons or which may with the consent of the Contractor, 
be paid to compromise any claim by any such person.  No future claim shall 
be entertained / made against the UIIC LTD., in this regard. 
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DEMOLITION 

 
12. Before any demolition work is commenced and also during the process of the 

work: 
 

a. All roads and open areas adjacent to the work site shall either be 
closed or suitably protected. 

 
b. Any electric cable or apparatus which is liable to be a source of 

danger over a cable or apparatus used by the operator shall not 
remain electrically charged. 

 
c. All practical pre-cautions, steps shall be taken to prevent danger to 

persons employed from the risk of fire or explosion or flooding. No 
floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

 
PERSONAL SAFETY / PROTECTIVE EQUIPMENTS 

 
13. All necessary personal safety equipment as considered adequate by the 

Engineer should be kept available for the use of the person employed on the 
site and maintained in a condition suitable for immediate use, and the 
Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 
 

a. Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective 
goggles. 

 
b. Those engaged in white washing and mixing or stacking of cement 

bags or any material which is injurious to the eyes shall be 
provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s 

protective eyesight lids. 
 

d. Stone breakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

 
e. When workers are employed in sewers and manholes, which are in 

use, the Contractor shall ensure that the manhole covers are opened 
and are ventilated at least for an hour before the workers are 
allowed to get into manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning 
signals or boards to prevent accident to the public.  
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f. The Contractor shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead or 
any toxic material in any form. Wherever men above the age of 18 
are employed on the work of such painting, the following 
precautions should be taken: 

 
i. No paint containing lead or lead products shall be used 

except in the form of paste or readymade paint. Paints like 
vinyl and epoxies having toxic fumes should be applied 
after following all precautions laid down by manufacturers. 

 
ii. Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a 
surface having lead paint dry rubbed and scrapped. 

 
iii. Overalls/ aprons shall be supplied by the Contractor to the 

workmen and adequate facilities shall be provided to enable 
the working painters to wash during the cessation of work. 

 
14. When the work is done near any public place where there is risk of drowning 

all necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompts rescue of any person in danger and 
adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 
 

HOISTING MACHINES 
 

15. Use of hoisting machines and tackle including their attachments anchorage 
and supports shall confirm to the following standards or conditions: 
 

a. These shall be of good mechanical constructions sound material 
and adequate strength and free from patent defect and shall be kept 
in good repair and in good condition. 

 
b. Every rope used in hoisting or lowering materials of as means of 

suspension shall be of durable quality and adequate strength and 
free from patent defects. 

 
c. Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years shall be in charge 
of any hoisting machine including any scaffolding winch or give 
signals to operator. 

 
d. In case of every hoisting machine and of every chain ring hook, 

shackle shovel and pulley block used in hoisting or as means of 
suspension the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall 
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be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load, each safe working 
load and the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except 
for the purpose or testing. 

 
e. In case of departmental machines, the safe working load shall be 

notified by the Engineer. As regards Contractor’s machines, the 
Contractors shall notify the safe working load of the machine to the 
Engineer whenever he brings any machinery to site of work and 
get it verified by the Engineer concerned. 

 
16. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with such means as will reduce to the 
minimum of the risk or any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are 
already energised, insulating mats, wearing apparel, such as gloves, sleeves 
and boots as may be necessary, should be provided. The workers should not 
wear any rings, watches and carry keys or other materials which are good 
conductors of electricity. 

 
17. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use. 

 
18. Adequate washing facilities should be provided at or near places of work. 

 
19. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
Contractor. 

 
20. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the Contractor shall be open to 
inspection by the Labour Officer, Engineers of the Department or their 
representatives. 

 
21. Notwithstanding the above clause from (1) to (20), there is nothing in these to 

exempt the Contractor from the operations of any other Act or Rule in force 
in the Republic of India. 

 
22. The Contractor is solely responsible for the safety and security of the 

workmen engaged by him or his sub-Contractors in this project. 
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FORM 'A' 

STRUCTURE AND ORGANISATION 
 

1 Name and address of the applicant 
     
  

 
 
    

2 Telephone No. 
Fax No. 
Mobile No. 
E-Mail address 
 

3 Year of establishment 
   

4 Bankers name and address 
 
 
   

5 Company Registration Details  
 
 
    

6 PAN No. 
 

7 GSTIN No. 
  
8 Legal Status (attach copies of original document defining the 

legal status)  
 (a) An Individual 
 (b) A proprietary Concern 
 (c) A Firm in partnership 
 (d)A Limited Company or Corporation. 
     
9 Particulars of registration with various Government bodies 

(Attach attested photo-copy)  
 
 (a) Registration Number. 
 (b) Organisation / Place of Registration. 
     
10 Names and Titles of Directors and officers with designation 

to be concerned with this work with Designation of 
individuals authorized to act for the organisation. 

 
 
 
     
11 Was the applicant ever required to suspend works for a 

period of more than six months continuously after  
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 commencement of works? If so, give the name of the project 
and give reasons thereof.  

 
     
12 Has the applicant or any constituent partner in case of 

partnership firm/Company, ever abandoned the awarded 
work before its completion? If so, give the name of the 
project and give reasons thereof. 

 
 
 
     
     
13 Has the applicant or any constituent partner in case of 

partnership firm/ Company, ever been debarred / black 
listed for tendering in any organisation at any time? If so, 
give details: 

 
 
 
  
  

14 Has the applicant or any constituent partner in case of 
partnership firm or any Director in case of a Company or 
any criminal proceedings presently pending, ever been 
convicted by a court of law? If so, give details. 

 
 
 
 
 
     

15 Any other information considered necessary but not 
included above.  

 
 

 
 
 

SIGNATURE OF APPLICANT (S) 
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FORM 'A-1' 
 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED BY 
THE FIRM / COMPANY 

 

SL. Designation 
Total 

Number Names Qualification 
Professional 
Experience 

Length of continuous 
service  with employer 

1 2 3 4 5 6 7 

              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              

 
Note: additional information about Technical consultant, if any, may be submitted on seperate 
sheet. 

 
 
 
 
 

SIGNATURE OF APPLICANT(S) 
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FORM 'B' 
 

DETAILS OF TOOLS, PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING 
OUT THE WORK 

 

Presently 
Ownned

To be 
purchased

Leased

1 2 3 4 5 6 7 8 9 10 11

1

2

3

Ownership Status
Current 
Location

Remarks
Sl. 
No

Name of the 
Equipment/ 
Instrument

No.S
Capacity 
or Type

Age Condition

 
 
 
 
 
 
 

SIGNATURE OF APPLICANT(S) 
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FORM – C 
FINANCIAL INFORMATION 

I. Financial Analysis - Details to be furnished duly supported by figures in Balance Sheet / 
Profit and Loss Account for the last THREE assessment years ended 31.03.2025 duly 
certified by the Chartered Accountant (OR) as submitted by the applicant to the Income-
Tax Department (Copies to be attached). 

 
    YEARS 
    2022 - 23 2023 - 24 2024 - 25 

(i) Gross Annual turn-over in 
Construction/ Interior Works: 

   
    
       

(ii) Profit (+) or Loss (-)    
       

(iii) Financial Position:    
       
 Cash    
       
 Current Assets    
       
 Current Liabilities    

 
Please enclose: 
 

I. Income Tax Assessment orders/IT Returns submitted for the last 3 years. 
II. Audited Balance Sheet or IT returns as under Sec 44 AD of the IT Act and 
III. P&L Account for the last 3 years.(as demanded) 
 

 
 
 
 

SIGNATURE OF APPLICANT(S) 
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FORM 'D' 
 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST 
THREE YEARS ENDED 31.03.2025 

 

SL
. 

N
am

e 
of

 w
or

k/
 

Pr
oj

ec
t 

O
w

ne
r o

r s
po

ns
or

in
g 

or
ga

ni
sa

tio
ns

 

Sc
op

e 
of

 w
or

k 
* 

Co
st

 o
f w

or
k 

up
on

 
co

m
pl

et
io

n 
(R

s.
 in

 L
ak

hs
) 

Da
te

 o
f 

co
m

m
en

ce
m

en
t 

as
 p

er
 c

on
tr

ac
t 

St
ip

ul
at

ed
 d

at
e 

of
 

co
m

pl
et

io
n 

Ac
tu

al
  

da
te

 o
f c

om
pl

et
io

n 
 Li

tig
at

io
n/

 
Ar

bi
tr

at
io

n 
pe

nd
in

g/
 in

 p
ro

gr
es

s 

N
am

e 
an

d 
ad

dr
es

s/
 

Te
l N

o.
 o

f o
ffi

ce
r 

to
 w

ho
m

 re
fe

re
nc

e 
m

ay
 b

e 
m

ad
e 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 

                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      
                      

 
* Pertaining to civil construction, Interior Furnishing and Electrical works 
** Indicate gross amount claimed and amount awarded by the Arbitrator 
 

 
 
 
 

SIGNATURE OF APPLICANT(S) 
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FORM 'E' 
PROJECTS UNDER EXECUTION OR AWARDED 

 

SL
. 

N
am

e 
of

 w
or

k/
 

pr
oj

ec
t &

 lo
ca

tio
n 

O
w

ne
r o

r s
po

ns
or

in
g 

or
ga

ni
sa

tio
ns

 

Co
st

 o
f w

or
k 

(R
s.

 L
ak

h)
 

Da
te

 o
f 

co
m

m
en

ce
m

en
t 

(a
s 

pe
r c

on
tr

ac
t)

 

St
ip

ul
at

ed
 d

at
e 

of
 c

om
pl

et
io

n 

U
pt

o 
da

te
 

pe
rc

en
ta

ge
 p

ro
gr

es
s o

f 
w

or
k 

 

Sl
ow

 p
ro

gr
es

s 
an

d 
re

as
on

s t
he

ro
f 

N
am

e 
&

 a
dd

re
ss

/ T
el

 
N

o.
 O

f o
ff

ic
er

 to
 w

ho
m

 
re

fe
re

nc
e 

m
ay

 b
e 

m
ad

e 

Re
m

ar
ks

 (I
nd

ic
at

e 
w

he
th

er
 a

ny
 s

ho
w

 
ca

us
e 

no
tic

e 
is

su
ed

 o
r 

ar
bi

tr
at

io
n 

in
iti

at
ed

 
du

rin
g 

th
e 

pr
og

re
ss

 o
f 

w
or

k)
 

1 2 3 4 5 6 7 8 9 10 
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SIGNATURE OF APPLICANT(S) 
 
 

FORM ‘F’ 
(See Clause 25(h) of General Conditions) 

 
CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 
 

Name & Number of 
Insurance Policy with 
description 

Value of 
Insurance Validity Period 

Loss or damage to work 
(covered under Policy) or any 
part thereof and all materials 
at site from any cause 
whatsoever 

1. 2. 3. 4. 
a) 
 
 
b) 
 
 
c) 
 
 

   

Damage, loss or injury to any 
property of the Employer’s or 
Consultant’s or his agent’s and 
servant’s 

 

Claims under the 
Workman compensation 
Act 1923, the Minimum 
Wages Act 1948 & 
Contract labour 
(Regulation and 
Abolition) Act 1970 

 
Remarks 

5. 6. 7. 
a) 
 
 
b) 
 
 
 

 
NB: Details of further policies taken if any and the loss or damage if any under that policy 
may please be indicated separately at appropriate places. 
 
 
        Signature of Contractor 
 

Address: 
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Witness: 

 

CONTINUE TO VOLUME – 2 

PRICE BID 


